

**BID BULLETIN**  
**NO. 2023-006**  
*Series of 2023*

LOT	PROJECT DESCRIPTION	Source of Fund	Approved Budget for the Contract (PHP)	Bidding Document Fee (PHP)
1	Supply and Delivery of Line Hardware and Materials	RFSC	4,779,787.00	5,000.00
2	Supply and Delivery of Conductors	RFSC	9,354,543.30	10,000.00
3	Supply and Delivery of Reclosers	RFSC	6,000,000.00	10,000.00
4	Supply and Delivery of KWH Meters	RFSC	5,510,000.00	10,000.00
5	Supply and Delivery of Linemen Tools and Equipment	RFSC	5,526,690.00	10,000.00
6	Purchase of 3 Units Service Vehicles	RFSC	2,679,000.00	5,000.00
7	Labor and Materials for Upgrading and Reconductoring of 1.5 KM of Lines of Bitano Feeder 1	RFSC	6,245,380.80	10,000.00
8	Labor and Materials for Conversion of 3.0 KM of Single Phase to Three Phase Primary Line at Washington Feeder 3	RFSC	4,379,413.00	5,000.00
9	Procurement of Two (2) Year Obligational Janitorial Services Requirement (including Supplies and Materials)	General Fund	9,912,309.12	5,000.00
10	Procurement of One (1) Year Disconnection Services	General Fund	12,000,000.00	25,000.00

**TO ALL PARTICIPATING BIDDERS:**

This Supplemental Bid Bulletin/ Addendum No. 2023-006 is being issued to clarify, as well as modify certain items of the Bidding Documents and shall form as an integral part of the Bidding Documents. This is also in response to the queries raised during the pre-bid conference held last December 14, 2023. The following clarifications in the bid documents are as follows:

1. General Amendments/Clarifications:

- A. The submission and opening of bids shall strictly proceed according to the modified schedule, as follows:

Activity	SCHEDULE OF SUBMISSION AND OPENING OF BIDS		
	DATE/TIME (for Lots 1 to 6)	DATE/TIME (for Lots 7 to 9)	Venue
Submission of Sealed Envelopes	January 5, 2023 8:30 a.m.	January 5, 2023 1:00 p.m.	ALECO Board Room
Opening of Documents	January 5, 2023 9:00 a.m.	January 5, 2023 1:30 p.m.	ALECO Board Room

**B. On Lot 3 – Supply and Delivery of Reclosers**

The BAC has clarified and corrected that the number of reclosers to be acquired is actually eight (8) units. Additionally, it emphasized a preference for bid proposals that include a complimentary/freebie of one (1) laptop of any specification deemed the best offer.

Regarding the delivery schedule, the BAC has reached an agreement to extend the duration from thirty (30) to forty-five (45) calendar days.

**C. On Lot 4 - Supply and Delivery of KWH Meters**

After the BAC, TWG and End-User thorough deliberation and consideration, the BAC unanimously agreed that the awarding of the items under Lot 4 shall be per item.

**D. On Lot 5 - Supply and Delivery of Linemen Tools and Equipment**

The BAC has collectively reached a unanimous decision to extend consideration to the winning bidder for items that necessitate overseas ordering. In such cases, the delivery timeframe may be extended for up to sixty (60) days. However, items from overseas shall be specified and included in the will be submitted bids that shall be used for the evaluation of bids; hence, designate the delivery lead time for each item on the bid proposal.

Issued this 18<sup>th</sup> day of December, 2023 at ALECO Main Office, W. Vinzon Street, Albay District, Legazpi City.

For guidance and information of all concerned.

  
**ENGR. MARIVIC L. RANARA**  
BAC Chairman