



**MARINDUQUE ELECTRIC COOPERATIVE, INC
(M A R E L C O)
Ihatub, Boac, Marinduque**

INVITATION TO PRE-QUALIFY AND TO BID

The Marinduque Electric Cooperative, Inc. (MARELCO) through its Bids and Awards Committee (BAC) hereby invites all interested suppliers and contractors for the Public Bidding for the Supply of Labor and Materials for Line Construction and Housewiring Installation of Seventeen (17) Sitios for 2017 Sitio Electrification Program; and Supply of Labor and Materials for the Construction of 3-Phase Submarine Cable and Upgrading of Distribution Lines for Barangay Polo, Sta. Cruz, Marinduque.

ABC (inclusive of VAT)

For SITIO ELECTRIFICATION PROGRAM (SEP) funded by 2017 SEP GAA Subsidy:

Schedule I -	Supply of Labor & Materials for Line Construction of 17 Sitios 1PH – 3.747 kms. UB – 2.264 kms. OS – 14.750 kms	P 6,972,717.12
Schedule II -	Supply of Labor & Materials for Housewiring Installation of 310 Households/ 17 Sitios	P 792,670.00
Schedule III -	Supply of KWh Meters and Service Drop Wire #6 of 310 Households /17 Sitios	P 480,788.30

For BARANGAY LINE ENHANCEMENT PROGRAM (BLEP) funded by 2015 BLEP Subsidy:

Schedule I	Supply of Materials & Construction of 3-Phase Submarine Cable	P 46,856,500.00
Schedule II	Improvement of Distribution Lines at Polo, Sta. Cruz and Tie Line from Tamayo to Alobo, Sta. Cruz	P 3,981,467.14

SCHEDULE OF ACTIVITIES:

- | | |
|---|--|
| 1. Pre-Bid Conference | - SEP - August 23, 2017 9:00AM (MARELCO Conference Room)
- BLEP - August 23, 2017 1:00 PM (MARELCO Conference Room) |
| 2. Site Visit (at the bidders' expense) | - SEP/BLEP - At the bidder's time set/
Should be before deadline of submission of bids |
| 3. Deadline of Submission of Bids and Pre-Evaluation | - SEP - September 5, 2017 10:00 AM
- BLEP - September 5, 2017 1:00 PM |
| 4. Evaluation of Bids & Post-qualification | - SEP/BLEP - September 6-15, 2017 |
| 5. Recommendation for Approval by the GM & Board's
Approval & Confirmation | - SEP/BLEP - Third week of September 2017 |
| 6. Awarding, Issuance of Notice to Proceed & Contract Signing | - SEP/BLEP - Starting upon Board's confirmation |
| 7. Delivery Schedule/Completion of Project | - Within 60-70 days upon receipt of Notice to Proceed |


Bid documents shall be available and can be secured from the BAC Secretariat starting August 17, 2017.

BIDDING REQUIREMENTS:


1. Bidders must be Accredited Suppliers/Contractors of MARELCO. Interested suppliers/contractors are requested to contact MARELCO Accreditation Committee through the BAC Secretariat for possible accreditation.
2. Prospective bidder must have secured Bid Documents upon payment of non-refundable amount of:
Ten Thousand Pesos (P10,000.00) for SEP Project, based on the total ABC.
Fifty Thousand Pesos (P50,000.00) for BLEP Project, based on the total ABC.
3. Must have attended the Pre-Bid Conference. Only prospective bidders who have bought bid documents can attend the Pre-Bid Conference.
4. Bidder must have posted a 2% Bid Bond in cash or Manager's check.
5. Eligibility of bidders shall be determined using a non-discretionary "pass/fail" criteria.

MARELCO reserves the right to reject any or all bids, to waive any informality therein or accept bid that in its judgment most beneficial to the cooperative. For more information, please contact: BAC Chairman - CP# 09988440743; BAC Secretariat - Tel # (042) 332-1837; Email Address: marelco_pbac@yahoo.com

Certified by:


EMELINA L. MICIANO
BAC Chairman

Noted by:


ENGR. GAUDENCIO M. SOL, JR.
General Manager