



**NEGROS ORIENTAL II ELECTRIC COOPERATIVE
(NORECO II)**

BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BID BULLETIN NO. 02-05/2019

SUBJECT : Upgrading of Siaton Substation (Lot 1); Supply and Delivery of Various Amorphous Core Distribution Transformer (Lot 2) and supply and Delivery of Automatic Circuit Recloser and Controls for Pamplona Feeder (Lot 4)

This Supplemental Bulletin is being issued to amend the requirement relative to the procurement of Lots 1, 2 & 4. The NORECO II Bids and Awards Committee hereby decides to revise, amend, delete and/or adopt the following provisions of the bidding documents relative to the above-mentioned procurement:

A. CHANGES IN APPROVED BUDGET FOR THE CONTRACT (ABC) FOR LOT 2
FROM

Approved Budget for the Contract	₱22,180,000.00
----------------------------------	----------------

TO

Approved Budget for the Contract	₱21,452,000.00
----------------------------------	----------------

B. CHANGES IN TECHNICAL SPECIFICATION FOR LOT 2
FROM

KVA RATING	15	25	37.5	50
QUANTITY	20	80	50	30

TO

KVA RATING	15	25	37.5	50
QUANTITY	40	110	60	20

C. CHANGE IN THE SCHEDULE OF THE OPENING OF BIDS FOR LOTS 1 & 4
FROM

ACTIVITY	DATE	TIME	VENUE
DEADLINE OF SUBMISSION AND OPENING OF BIDS FOR LOT 1 AND LOT 2	July 29, 2019	10:00 A.M.	Multi-purpose Hall
DEADLINE OF SUBMISSION AND OPENING OF BIDS FOR LOT 4	July 29, 2019	10:00 A.M.	Multi-purpose Hall

TO

ACTIVITY	DATE	TIME	VENUE
DEADLINE OF SUBMISSION AND OPENING OF BIDS FOR LOT 1 (Upgrading of Siaton Substation Control/Protection Equipment)	July 29, 2019	1:00 P.M.	Multi-purpose Hall
DEADLINE OF SUBMISSION AND OPENING OF BIDS FOR LOT 4	July 30, 2019	10:00 A.M.	Multi-purpose Hall

DEREK L. ERAMES
BAC Chairman for BAC-DLE

JOSEPH B. MACALUA
BAC Chairman for BAC-JBM

Noted by:

ATTY. FE MARIE D. DICEN-TAGLE
General Manager