



ZAMSURECO-I

Zamboanga del Sur I Electric Cooperative, Inc.
Gov. Vicente M. Cerilles St. formerly J.S. Alano Street, Pagadian City

BID BULLETIN NO. 001

17 April 2017

To ensure proper conduct of public bidding for the supply and delivery of the following:

1. Various Materials intended for the energization of households under the Nationwide Intensification of Household Electrification (NIHE) Project of the Department of Energy (DOE);
2. Provision of Labor Services (Installation) of House-wiring Materials for the 2,313 NIHE Beneficiaries (1 lot);
3. Various Powerline Materials intended for Line Maintenance and Replacement of Defective Kwh Meters; and
4. Powerline Equipment.

the bidding schedule is hereby revised pursuant to the 2016 Revised Implementing Rules and Regulations of RA 9184, otherwise known as "The Government Procurement Reform Act" specifically Rule VIII-"Receipt and Opening of Bids", Section 23-"Eligibility Requirements for the Procurement of Goods and Infrastructure Projects; and Rule IX – "Bid Evaluation". Hereunder is the revised bidding schedule, to wit;

ACTIVITIES	SCHEDULE	Revised Schedule	VENUE
1. Acceptance of Letter of Intent	February 24, 2017 to March 6, 2016	April 19, 2017 – May 2, 2017	ZAMSURECO-I Central Office, Pagadian City
2. Issuance of Eligibility and Bid Documents	March 6 – 7, 2017	April 19, 2017 – May 2, 2017	ZAMSURECO-I Central Office, Pagadian City
3. Pre-Bid conference	March 10, 2017 10:00 AM	May 4, 2017 10:00 AM	ZAMSURECO-I Central Office, Pagadian City
4. Deadline for the submission of Application for Eligibility and Bid Documents (Technical, Financial and Statements)	March 23, 2017 5:00 PM	May 16, 2017 5:00 PM	ZAMSURECO-I Central Office, Pagadian City
5. Opening of Bids	March 24 & 27, 2017 10:30 AM	May 18, 2017 9:00 AM	ZAMSURECO-I Central Office, Pagadian City

B. Please be notified that unit of the KWH meters and duplex wires (LOT I) are change hereunder, to wit:

NO.	PARTICULARS (UNITS) FROM			PARTICULARS (UNITS) TO		
1	Housewiring Materials	1	Lot	Housewiring Materials	1	Lot
2	KWH Meters	2,313	Pcs.	KWH Meters – Single Phase Kwh meter, electronic, 2 wires, 240V, 60Hz, 10(60) A with ERC Seal and ERC Test Result	2,313	Units
3	Duplex Wire No. 6	57,825	Pcs.	Duplex Wire No. 6	57,825	Meters

awmm

[Handwritten signatures]


[Handwritten signature]
9-17-2017

C: Please be notified on the Approved Budget for the Contract (ABC) for items under LOT IV, to wit;


NO.	PARTICULARS (ABC) FROM			PARTICULARS (ABC) TO		
1	Thermal Scanner – Fluke Ti450	4 Units		Thermal Scanner – Fluke Ti450	4 Units	Php 2,669,252.00
2	Load Logger	1 Unit	Php 450,000.00	Load Logger	1 Unit	


Should you have queries/clarifications on this matter, please feel free to contact us at Telephone Number (062) 214-2635 or Telefax No. (062) 214-1880 – 2154079.

Thank you very much and more power.


AZUCENA A. LAGURA
 PBAC Chairperson – EDP/IDSD Manager

Concurred:


ENGR. ANASTACIO D. AUTOR
 PBAC Member – ZSEPMMO HEAD


ENGR. RUSSEL F. FLORES
 PBAC Member – TSD Manager


JOVITO B. PINGCA
 PBAC Observer – IAD Manager


ENGR. CLIFFORD M. FEROLIN
 PBAC Member- HEA


CHARINA M. ARABEJO
 PBAC Member – FSD Manager

Noted/Approved:


JOSE RAUL A. SANIEL
 General Manager/CEO