



QUEZON 1 ELECTRIC COOPERATIVE, INC.

Poctol, Pitogo, Quezon
Telefax: (042) 318-8156 * Fax: (042) 421 1122

ITB No. 2019-09

INVITATION TO APPLY FOR ELIGIBILITY AND TO BID

The Quezon 1 Electric Cooperative, Inc. (QUEZELCO I) through its Bids and Awards Committee (BAC) invites interested bidders to the below stated projects:

LOT	PROJECT DESCRIPTION	ABC (VAT Inclusive)	BID DOCUMENTS FEE (Non-Refundable)	SOURCE OF FUND	DELIVERY/PROJECT SCHEDULE
1	Supply of Materials and Labor for Pole Meter Clustering in Calauag, Quezon (straight contract) (Re-bid)	Php 4,057,342.25	Php 5,000.00	Loan Fund	Within 60 calendar days upon receipt of Notice to Proceed
2	Supply and Delivery of Linemen's Tools for OMD, ED & Area Offices Use (Re-Bid)	Php 2,500,000.00	Php 4,000.00	General Fund	Within 30 calendar days upon receipt of Purchase Order
3	Supply and Delivery of Steel & Concrete Poles for Maintenance, Rehabilitation and Relocation for 3 rd & 4 th Qtr. of 2019 (Re-Bid)	Php 6,402,800.00	Php 6,000.00	Reinvestment Fund	Within 30 calendar days upon receipt of Purchase Order
4	Supply and Delivery of Electronic Socket & Bottom Type kWh Meters and Meter Base for New Connection, Replacement and Maintenance of 3 rd & 4 th Qtr. of 2019	Php 11,589,000.00	Php 8,000.00	Reinvestment Fund	Within 30 calendar days upon receipt of Purchase Order
5	Supply and Delivery of Hardwares and Conductors for New Connection of 3 rd & 4 th Qtr. of 2019	Php 4,604,075.00	Php 5,000.00	Reinvestment Fund	Within 30 calendar days upon receipt of Purchase Order

Notes:

1. For LOT 1- kWh meters is not included in the material requirement. (kWh meters is provided by QUEZELCO1)
2. For LOT 4 – ERC test report and kWh meter sealing and testing shall be QUEZELCO1's responsibility

Bidding will be conducted through open competitive bidding procedures in accordance with the criteria specified in the Revised IRR- RA10531 (2017), otherwise known as the Procurement Guidelines and Simplified Bidding Procedures for Electric Cooperatives.

Bidding schedule will be as follows:


- | | | |
|--------------------------------|---|---|
| Advertisement | - | August 28, 2019 (Philippine Daily Inquirer & NEA Website) |
| Issuance of Bid Documents | - | September 3, 2019 (8:00 AM – 5:00 PM) and
September 4, 2019 (8:00 AM -12 :00 NN) |
| Pre-bid Conference | - | September 4, 2019 (1:00 PM) |
| Opening of Bids | - | September 17, 2019 (9:00 AM) |
| Notice of Award | - | 7 days from the date of confirmation of the Lowest Calculated
& Responsive Bid |
| Contract Preparation & Signing | - | Within 5 working days after issuance of Notice of Award |
| Notice to Proceed | - | Within 5 working days after Contract Signing |

Bidders are required to attend a pre-bid conference to be conducted at QUEZELCO I Boardroom on September 4, 2019 at 1:00PM:

All bids submitted must be accompanied by a bid security in cash or manager's check equivalent to 2% of the Approved Budget for the Projects to be Bid.

The Quezon I Electric Cooperative, Inc. hereby reserves the right to reject any or all bids without disclosing any reason, to waive any minor defects or infirmities therein and to accept such bid as may be considered most advantageous to the Electric Cooperative.

For further inquiries you may contact our QUEZELCO I BAC Secretariat Ms. Maria Teresa Caraig and Ms. Lovely Jean Baldoz at QUEZELCO I Brgy. Pictol, Pitogo, Quezon with mobile numbers 09950952254 and 09291775334; email address: quezelco1_bac@yahoo.com.ph and quezelco1@yahoo.com


AUGUSTO F. ADVINCULA
BAC Chairman

Noted by:


VICTOR R. CADA
PS/Acting General Manager