



OCCIDENTAL MINDORO ELECTRIC COOPERATIVE, INC.
M.H. Del Pilar St., San Jose, Occidental Mindoro 5100



-0000000-

BIDS AND AWARDS COMMITTEE

-0000000-

BID BULLETIN No. 01

Series of 2020

“Supply of Labor and Materials for the Relocation of Poles and Dismantling/Removal, and Disposal of affected facility due to Road Widening Projects of DPWH”

OMECO PAP No. BAC20-011

This Bid Bulletin No. 01, Series of 2020 dated 29 December 2020 is hereby issued to amend and clarify some provisions in the Bidding Documents for the Supply of Labor and Materials for the Relocation of Poles and Dismantling/Removal, and Disposal of affected facility due to Road Widening Projects of DPWH.

[Signature]
EDSEL P. PEDERNAL, REE
BAC Chairman

[Signature]
CELSO D. GARCIA, REE
BAC Vice Chairman

MEMBERS:

- on leave -

MARLENE C. ACOTINA

[Signature]

GUADALUPE C. TABUSO

[Signature]
JOHN PATRICK G. LOYZAGA

I. AMENDMENT TO THE BIDDING ACTIVITIES

In consideration of the long holiday break/vacation as per Proclamation No. 845 declaration of the following holidays:

A. REGULAR HOLIDAY

- Rizal Day December 30
- New Year's Day January 01

B. SPECIAL NON-WORKING DAY

- Last day of the year December 31

The Bids and Awards Committee (BAC) hereby amended the Schedule of Bidding Activities, to wit:

No.	Activities	Timeline
1	Opening (2:00 PM, Philippine Standard Time)	January 15, 2021
2	Bid Evaluation/Post-Qualification/BAC Resolution	January 22, 2021
3	Approval of the HoPE for BAC Resolution	January 25, 2021
4	Issuance of Notice of Award	January 27, 2021
5	Contract Preparation and Signing	February 05, 2021
6	HOPE Approval of the Contract	February 08, 2021
7	Issuance of Notice to Proceed	February 15, 2021


EDSEL P. FEDERNAL, REE
 BAC Chairman


CELSO D. GARCIA, REE
 BAC Vice Chairman

MEMBERS:

- on leave -
MARLENE C. ACOTINA


GUADALUPE C. TABUSO


JOHN PATRICK G. LOYZAGA

II. AMENDMENTS TO THE BIDDING DOCUMENTS

SECTION	QUESTIONS AND CLARIFICATIONS RAISED DURING THE PRE-BID CONFERENCE	AMENDMENTS/ CLARIFICATIONS
Invitation to Bid Provision No. 2 and ITB Clause 1.3	If the Completion of the Works can be extended, in consideration of the preparation of necessary documents needed to comply with regards to the COVID-19 health and safety protocols.	In consideration of the compliance with the health and safety protocol for all incoming and outgoing in Occidental Mindoro in this current health crisis (COVID19), the Committee hereby amended that the Completion of the Works is required within Ninety-Nine (99) Calendar Days including testing and commissioning reckoned from receipt of Notice to Proceed (NTP).
ITB Clause 18, Deadline for Submission of Bids	If the Opening of Bids can be extended in consideration of the long holiday break/vacation.	Bids must be received by the OMECO BAC at the address and on or before January 15, 2021, Friday at 1:00 PM.
Invitation to Bid, Item 5		A complete set of Bidding Documents may be acquired by interested bidders from December 18, 2020 (office hours 8:00 AM to 5:00 PM) until January 15, 2021 at 1:00 PM from the address below and upon payment of the applicable fee for the Bidding Documents in the amount of Twenty Five Thousand Pesos (PHP 25,000.00).
Invitation to Bid, Item 7		Bids must be duly received by the BAC Secretariat at the address below on or before January 15, 2021, Friday at 1:00 PM. All Bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB Clause 15. Bid opening shall be on January 15, 2021, Friday at 2:00 PM at OMECO Main Office, Barangay Poblacion VI, San Jose, Occidental Mindoro. Bids will be opened in the presence of the bidders' representatives who choose to attend at the address stated or virtually via ZOOM. Late bids shall not be accepted.

This Bid Bulletin No. 01, Series of 2020 shall form part of the Bidding Documents. Any provisions in the Bidding Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

For information of all concerned.