
MARINDUQUE ELECTRIC COOPERATIVE, INC 
( M A R E L C O ) 

Ihatub, Boac, Marinduque 
 

INVITATION TO PRE-QUALIFY AND TO BID 
 

The Marinduque Electric Cooperative, Inc. (MARELCO) through its Bids and Awards Committee (BAC) hereby invites all interested  
suppliers for Public Bidding for the Supply of Labor and Materials for the Construction of Line Extension and Housewiring Installation 
of Seven (7) Sitios for 2021 Sitio Electrification Program (SEP) in the total amount of Five Million Forty Eight Thousand Six Hundred 
Twenty One Pesos and 82/100 (P 5,048,621.82), inclusive of VAT.        

                  Approved Budget of the Contract (ABC) 
 

For SITIO ELECTRIFICATION PROGRAM (SEP) funded by 2021 SEP GAA Subsidy: 
  

Schedule I    -   Supply of Labor & Materials for Line Construction of 7 Sitios   P  4,558,868.02 
 Schedule II   -   Supply of Labor & Materials for Housewiring Installation  P     276,173.00 
           of 108 Households/ 7 Sitios 

Schedule III  -   Supply of kWh Meters, Conductors & Connectors   P     213,580.80  
           of 108 Households /7 Sitios 
  

Note:  For the detailed list of items to be bid, please contact the BAC Secretariat at (042) 332-1837 or you may visit our Facebook Page: 
www.facebook.com/marelco.ihatub and our Website: marelco.org.ph.  

   

SCHEDULE OF ACTIVITIES  
1. Pre-Bid Conference (Virtual/Online)   -   September 21, 2021   1:30 PM – MCIL 
2. Deadline of Submission    -   October 8, 2021 9:00 AM – MCIL 
3. Opening of Bids & Pre-Evaluation (Virtual/Online) -   October 8, 2021 10:00 AM – MCIL 
4. Evaluation of Bids & Post-qualification    -   From October 11-18, 2021 
5. Recommendation for Approval by the GM & BOD 

Approval & Confirmation    -   On or before October 18, 2021 
6. Awarding, Issuance of Notice to Proceed& Contract Signing-   Starting October 18, 2021 or upon BOD approval 
7. Delivery of Materials     -    Upon receipt of Notice to Proceed and/or Purchase Order 

  

Bid documents shall be available and can be secured from the BAC Secretariat from September 14, 2021 onwards. 
 
PROJECT DURATION: 
 For Schedule 1 and 2, 120 calendar days after receipt of Notice to proceed and 60 Calendar days for Schedule 3. 
 

Bidding Requirements: 
1. Bidders must be Accredited Suppliers of MARELCO. Interested suppliers/contractors are requested to contact MARELCO Accreditation 

Committee through email at marelco.accreditation@gmail.com for possible accreditation. 
2. Prospective bidders must have secured Bid Documents upon payment of non-refundable amount for the following Schedules: 

Schedule I  –   P 4,500.00   Schedule III    –   P    500.00 

Schedule II –   P    500.00   All Schedules –   P 5,000.00 
3. Prospective Bidders for Schedules I and II must possess a Philippine Contractor’s Accreditation Board (PCAB) licenses of 

atleast: 
Schedule I –   Size Range: Small B; Category: C    

Schedule II –  Size Range: Small A; Category: E  

4. Payment shall be based on the Percentage Completion Report certified by MARELCO-TSD in accordance with the following scheme:  

For Schedules I & II: 15% for Mobilization Fee; 35% upon Accomplishment of 50%; 40% upon Accomplishment of 100% duly supported 

with Final Inspection of the MARELCO-TSD and 10% Retention shall be required and released only a year after completion of the 

project and after issuance of Certificate of Final Inspection by the National Electrification Administration (NEA). For Schedule III, 

payment shall be made within 30-60 days after completion of delivery and acceptance. 

MARELCO reserves the right to reject any or all bids, to waive any informalities therein or accept bid that in its judgment most beneficial to the 
cooperative. For more information, please contact: BAC Chairman-CP# 09190679690; BAC Secretariat -Tel # (042) 332-1837; Email Address: 
marelco_pbac@yahoo.com 
                         Certified by: 
 

                            ENGR. MICHEL H. SAJUL 
                      BAC Chairman 

 Noted by: 
 
 ENGR. GAUDENCIO M. SOL, JR. 
 General Manager 
 
 
Advertisement:   September 14, 2021 


