



PELCO II PAMPANGA II ELECTRIC COOPERATIVE, INC.
 San Roque, Guagua, Pampanga

INVITATION TO BID

2022-12, 2022-13, 2022-14, 2022-15, 2022-16, 2022-17, 2022-18, 2022-19, 2022-20, 2022-21, 2022-22

PAMPANGA II ELECTRIC COOPERATIVE, INC. (PELCO II) WITH OFFICE ADDRESS AT SAN ROQUE, GUAGUA, PAMPANGA 2003 IS IN NEED OF THE FOLLOWING:

<p align="center">Package 1 (2022-12)</p> <p align="center">Approved Budget for the Contract (ABC) - P 22,032,000.00 VAT Inclusive Security Services (Security Guard - Day and Night Duty) for 2022 Fifty-four (54) Personnel</p>
<p align="center">Package 2 (2022-13)</p> <p align="center">Approved Budget for the Contract (ABC) - P 130,577,354.14 VAT Inclusive Supply, Delivery, Construction, Installation, Testing and Commissioning of PELCO II Santa Barbara Substation at Bacolor, Pampanga (W.O.# S8-BANK1-2020) (Project Completion - 240 Calendar Days)</p>
<p align="center">Package 3 (2022-14)</p> <p align="center">Approved Budget for the Contract (ABC) - P 20,592,512.55 VAT Inclusive Supply, Delivery, Construction and Commissioning of Project Overhead Distribution Line for Avida Settings Alviera (Revised), Hacienda, Dolores, Porac (Work Order No. SU-10-21-224) Project Completion - 84 Calendar Days</p>
<p align="center">Package 4 (2022-15)</p> <p align="center">Approved Budget for the Contract (ABC) - P 21,600,752.87 VAT Inclusive Supply, Delivery, Construction and Commissioning of Project 1 - Overhead Distribution Line for The Greenways Alviera, Hacienda, Dolores, Porac (Work Order No. SU-08-21-193) Project 2 - Extension of Primary Line for The Greenways Alviera, Hacienda Dolores, Porac (Work Order No. SU-07-21-176) Project Completion - 90 Calendar Days</p>
<p align="center">Package 5 (2022-16)</p> <p align="center">Approved Budget for the Contract (ABC) - P 4,633,230.82 VAT Inclusive Supply, Delivery, Construction, Testing and Commissioning of Project Construction Of 4-Circuit Distribution Line Along MNTC Bridge At Santa Ines, Malalacat, Pampanga (W.O.# Const-03-22-016-Pri) Project Completion - 174 Calendar Days</p>
<p align="center">Package 6 (2022-17)</p> <p align="center">Approved Budget for the Contract (ABC) - P 2,506,634.58 VAT Inclusive Supply, Delivery, Construction and Commissioning of Various Project Project 1 - Extension Of 1 Phase And Secondary Line Due To Load Growth At Cabalantian Bacolor (Nr Back of Don Bosco) W.O.# GB-2021-0026-Pri-Sec Project 2 - Extension Of Primary And Secondary Line At Control Cabetican Due To Low Voltage Project 3 - Extension Of 1 Phase Primary And Secondary Line Due To Low Volatge At Dalan Betis (Near OG Road) Project 4 - Extension Of 1 Phase Primary And Secondary Line Due To Low Volatge At Z-1 San Basilio Sta Rita (Nr Herminio Nacpil) W.O.# Sr-2021-0029-Pri-Sec</p>
<p align="center">Package 7 (2022-18)</p> <p align="center">Approved Budget for the Contract (ABC) - P 10,445,348.73 Vat Inclusive Supply, Delivery, Construction and Commissioning of Project Project 1 - Construction of Feeder 2 and 3 of Sta. Barbara Substation at Sta. Barbara, Bacolor (W.O.# CONST-09-21-085-PRI) Project 2 - Construction of Feeder 4 of Sta. Barbara Substation at Sta. Barbara, Bacolor (W.O.# CONS-07-21-062-PRI)</p>
<p align="center">Package 8 (2022-19)</p> <p align="center">Approved Budget for the Contract (ABC) - P 107,078,315.51 VAT Inclusive Supply, Delivery, Construction, Testing and Commissioning of Project</p> <ul style="list-style-type: none"> • Project 1 – Distribution Line Project “Uprating of 2.75km Three Phase Primary Line from 1/0 ACSR to 336.4 MCM ACSR from Pole No. S23091406 to S23103268 at Lourdes Lauc Pao to Prado Slongco, Lubao Pampanga Work Order No.: UPG-03-21-027-PRI” (with Project Cost of P 4,638,625.67) (Project Completion - 70 Calendar Days) • Project 2 - Sub-Transmission Line Project “Sub-transmission Line from Remedios Substation to NGCP Hermosa at Lubao, Pampanga to Hermosa, Bataan (Work Order No.: CONS-06-18-125-69kV)” (with Project Cost of P 102,439,689.84) (Project Completion - 448 Calendar Days)
<p align="center">Package 9 (2022-20)</p> <p align="center">Approved Budget for the Contract (ABC) - P 13,728,231.68 VAT Inclusive Supply, Delivery, Construction and Commissioning of Project Overhead And Underground Distribution Line For Montala, Montala-Alviera, Hacienda Dolores, Porac, Pampanga Project Completion - 98 Calendar Days</p>



PELCO II PAMPANGA II ELECTRIC COOPERATIVE, INC.
 San Roque, Guagua, Pampanga

<p>Package 10 (2022-21) Approved Budget for the Contract (ABC) - P 4,953,006.9 VAT Inclusive Supply, Delivery, Construction, Testing and Commissioning of Project Extension Of Primary Distribution Line At Fiesta Communities Phase 2 (Ultimate Distribution Plan) Dau, Mabalacat, Pampanga Project Completion - 105 Calendar Days</p>
<p>Package 11 (2022-22) Approved Budget for the Contract (ABC) - P 10,132,068.74 Vat Inclusive Supply, Delivery, Construction and Commissioning of Project Extension of Primary Distribution Line at Fiesta Communities Dapdap Phase 2 (Ultimate Distribution Plan) Dapdap, Mabalacat, Pampanga (Work Number No. SU-05-22-096) Project Completion 120 Calendar Days</p>

The Schedule of the Procurement Process are shown below.

Package No.	Package 1	Package 2	Package 3	Package 4	Package 5	Package 6	Package 7	Package 8	Package 9	Package 10	Package 11	
ABC	22,032,000.00	130,577,354.14	20,592,512.55	21,600,752.87	4,633,230.82	2,506,634.58	10,445,348.73	107,078,315.51	13,728,231.68	4,953,006.90	10,132,068.74	
Source of Fund	General Fund	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	
Bid Docs Fee (Non-Refundable)	25,000.00	50,000.00	25,000.00	25,000.00	5,000.00	5,000.00	25,000.00	50,000.00	25,000.00	5,000.00	25,000.00	
Bid Docs No.	2022-12	2022-13	2022-14	2022-15	2022-16	2022-17	2022-18	2022-19	2022-20	2022-21	2022-22	
Availability of Bid Documents	May 17 - June 6, 2022		May 18 - June 8, 2022		May 20 - June 14, 2022		May 23 - June 17, 2022		May 25 - June 20, 2022		May 27 - June 22, 2022	
Pre-bid Conference	Date	May 25, 2022 (Wednesday)		May 27, 2022 (Friday)		May 30, 2022 (Monday)		June 1, 2022 (Wednesday)		June 3, 2022 (Friday)		June 6, 2022 (Monday)
	Time	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	1:00PM-4:00PM (1300H-1600H)
Bid Submission	Date	June 6, 2022 (Monday)		June 8, 2022 (Wednesday)		June 14, 2022 (Tuesday)		June 17, 2022 (Friday)		June 20, 2022 (Monday)		June 22, 2022 (Wednesday)
	Time	08:00AM-05:00PM (0800H-1700H)		08:00AM-05:00PM (0800H-1700H)		08:00AM-05:00PM (0800H-1700H)		08:00AM-05:00PM (0800H-1700H)		08:00AM-05:00PM (0800H-1700H)		08:00AM-05:00PM (0800H-1700H)
Bid Opening	Date	June 8, 2022 (Wednesday)		June 10, 2022 (Friday)		June 16, 2022 (Thursday)		June 20, 2022 (Monday)		June 22, 2022 (Wednesday)		June 24, 2022 (Friday)
	Time	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	1:00PM-4:00PM (1300H-1600H)

Pre-bid conference and opening of bids will be conducted via virtual conference. Bids shall be accompanied by a bid bond either in cash, Manager's or Cashier's check, Bank Draft / Guarantee or Irrevocable letter of credit issued by a universal or commercial bank, equivalent to two percent (2%) of the ABC.

Bid documents may be obtained from the PBAC Secretariat with email address pbac@pelco2.com upon payment of the required fee. Contact numbers are (045) 900-0423 Local 122, 124, 129, 132, and 140. Only bidders who secured bid documents will be allowed to participate in the bidding.

Awards shall be made to the technically responsive, most advantageous, and complying bidder submitting the lowest calculated bid per package.

PELCO II MANAGEMENT RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS, WAIVE ANY OF THE REQUIRED FORMALITY THEREIN AND ACCEPTS BIDS ONLY DEEMED MOST ADVANTAGEOUS TO THE COOPERATIVE.


MS. CONSOLACION C. MULI
 PBAC Chairman


MR. AMADOR T. GUEVARRA
 General Manager