



BIDS AND AWARDS COMMITTEE (BAC)

SUPPLEMENTAL BID BULLETIN NO. 02

Supply and Delivery of Labor and Materials for the Construction of Distribution Lines and House Wiring Installations of Twenty-Seven (27) Sitios under the 2023 Sitio Electrification Program (SEP) as approved by the National Electrification Administration (NEA)

ATTENTION: All prospective bidders for the project.

This Supplemental Bid Bulletin No. 02 dated 02 October 2023 is being issued to clarify, modify, or amend some items/provisions in the *Invitation to Apply for Eligibility and to Bid (ITB No. 2023-02)* as published by the Philippine Daily Inquirer, *Invitation to Bid-Public Bidding No. 02, Series of 2023*, and *Terms of Reference* as posted in the National Electrification Administration (NEA) website and ISELCO-1's website relative to the above-mentioned project. Those in bold letters indicate the revisions or amendments made.

- a) The following items/provisions in the *Invitation to Apply for Eligibility and to Bid (ITB No. 2023-02)* as published by the Philippine Daily Inquirer are hereby amended to read as follows:

FROM					TO				
LOT	PROJECT DESCRIPTION	ABC (VAT Inclusive)	SOURCE OF FUND	CONTRACT/ DELIVERY PERIOD	LOT	PROJECT DESCRIPTION	ABC (VAT Inclusive)	SOURCE OF FUND	CONTRACT/ DELIVERY PERIOD
1	Supply and Delivery of Labor for the Construction of Distribution Lines and House Wiring Installations Location: 1. Sitio Murong, Sinamar Sur, San Mateo 2. Purok 5, Sinamar Norte, San Mateo 3. Sitio Steban Purok 7, Malasin, San Mateo 4. Sitio Planet P-1, Nabuan, Santiago 5. Sitio Tapaw, San Isidro, Santiago 6. Sitio Felipe P-2, Sta. Rosa, Santiago 7. Sitio Sunson, Cabulay, Santiago 8. Sitio Commudo, Wigan, Cordon 9. Sitio Kaleddigan, Ramos East, San Isidro	PHP 1,782,557.65	NEA-SEP 2023 (GAA)	Construction of Distribution Lines and House Wiring Installations shall be accomplished within a period of seventy (70) days from the signing of the contract and receipt of the Notice to Proceed.	1	Supply and Delivery of Labor for the Construction of Distribution Lines and House Wiring Installations Location: 1. Sitio Murong, Sinamar Sur, San Mateo 2. Purok 5, Sinamar Norte, San Mateo 3. Sitio Steban Purok 7, Malasin, San Mateo 4. Sitio Planet P-1, Nabuan, Santiago 5. Sitio Tapaw, San Isidro, Santiago 6. Sitio Felipe P-2, Sta. Rosa, Santiago 7. Sitio Sunson, Cabulay, Santiago 8. Sitio Commudo, Wigan, Cordon 9. Sitio Kaleddigan, Ramos East, San Isidro	PHP 1,782,557.65	NEA-SEP 2023 (GAA)	Construction of Distribution Lines and House Wiring Installations shall be accomplished within a period of ninety (90) days from the signing of the contract and receipt of the Notice to Proceed.





ISELCO-1

ISABELA-I ELECTRIC COOPERATIVE, INC.

Victoria, Alicia, Isabela

"An excellent power service distributor in the archipelago focused on bringing delight to our member-consumer-owners"

FROM					TO				
LOT	PROJECT DESCRIPTION	ABC (VAT Inclusive)	SOURCE OF FUND	CONTRACT/ DELIVERY PERIOD	LOT	PROJECT DESCRIPTION	ABC (VAT Inclusive)	SOURCE OF FUND	CONTRACT/ DELIVERY PERIOD
2	Supply and Delivery of Labor for the Construction of Distribution Lines and House Wiring Installations Location: 1. Sitio Salvador, Villa Campo, Echague 2. Sitio Lanusi, Aromin, Echague 3. Purok 1, Pangal Norte, Echague 4. Sitio Tupong, Libertad, Echague 5. Sitio Sinigpit P-7, Dibuluan, Jones 6. Sitio Tayab, Abulan, Jones 7. Sitio Gentirola, Rang-Ayan, Angadanan 8. Sitio Manalo, Cumu, Angadanan 9. Sitio Ricardo, Loria, Angadanan 10. Purok 1, Dicampo, San Guillermo	PHP 1,657,528.77	NEA-SEP 2023 (GAA)	Construction of Distribution Lines and House Wiring Installations shall be accomplished within a period of seventy (70) days from the signing of the contract and receipt of the Notice to Proceed.	1	Supply and Delivery of Labor for the Construction of Distribution Lines and House Wiring Installations Location: 1. Sitio Salvador, Villa Campo, Echague 2. Sitio Lanusi, Aromin, Echague 3. Purok 1, Pangal Norte, Echague 4. Sitio Tupong, Libertad, Echague 5. Sitio Sinigpit P-7, Dibuluan, Jones 6. Sitio Tayab, Abulan, Jones 7. Sitio Gentirola, Rang-Ayan, Angadanan 8. Sitio Manalo, Cumu, Angadanan 9. Sitio Ricardo, Loria, Angadanan 10. Purok 1, Dicampo, San Guillermo	PHP 1,657,528.77	NEA-SEP 2023 (GAA)	Construction of Distribution Lines and House Wiring Installations shall be accomplished within a period of ninety (90) days from the signing of the contract and receipt of the Notice to Proceed.

FROM					TO				
LOT	PROJECT DESCRIPTION	ABC (VAT Inclusive)	SOURCE OF FUND	CONTRACT/ DELIVERY PERIOD	LOT	PROJECT DESCRIPTION	ABC (VAT Inclusive)	SOURCE OF FUND	CONTRACT/ DELIVERY PERIOD
3	Supply and Delivery of Labor for the Construction of Distribution Lines and House Wiring Installations Location: 1. Sitio Abagatan-1, Villa Cruz, San Mateo 2. Purok 6, Sta. Maria, Cauayan 3. P-4 Sitio Idmilao, Marabulig-1, Cauayan 4. Sitio Culong, Amobocan, Cauayan 5. Sitio Cadanglaan, San Isidro, Cauayan 6. Sitio Malasin, Macalaoat, Cabatuan 7. Sitio Malasin, Diamantina, Cabatuan 8. Sitio Mangabat, Dadap, Luna	PHP 1,599,273.39	NEA-SEP 2023 (GAA)	Construction of Distribution Lines and House Wiring Installations shall be accomplished within a period of seventy (70) days from the signing of the contract and receipt of the Notice to Proceed.	1	Supply and Delivery of Labor for the Construction of Distribution Lines and House Wiring Installations Location: 1. Sitio Abagatan-1, Villa Cruz, San Mateo 2. Purok 6, Sta. Maria, Cauayan 3. P-4 Sitio Idmilao, Marabulig-1, Cauayan 4. Sitio Culong, Amobocan, Cauayan 5. Sitio Cadanglaan, San Isidro, Cauayan 6. Sitio Malasin, Macalaoat, Cabatuan 7. Sitio Malasin, Diamantina, Cabatuan 8. Sitio Mangabat, Dadap, Luna	PHP 1,599,273.39	NEA-SEP 2023 (GAA)	Construction of Distribution Lines and House Wiring Installations shall be accomplished within a period of ninety (90) days from the signing of the contract and receipt of the Notice to Proceed.





b) The following items/provisions in the *Invitation to Bid-Public Bidding No. 02, Series of 2023* as posted in the National Electrification Administration (NEA) website and ISELCO-I's website are hereby amended to read as follows:

FROM					TO				
LOT NO.	DESCRIPTION	APPROVED BUDGET FOR THE CONTRACT (ABC) INCLUSIVE OF VAT	SOURCE OF FUND	CONTRACT/ DELIVERY PERIOD	LOT NO.	DESCRIPTION	APPROVED BUDGET FOR THE CONTRACT (ABC) INCLUSIVE OF VAT	SOURCE OF FUND	CONTRACT/ DELIVERY PERIOD
1	<p>Supply and Delivery of Labor for the Construction of Distribution Lines and House Wiring Installations</p> <p>Location:</p> <ol style="list-style-type: none"> 1. Sitio Murong, Sinamar Sur, San Mateo 2. Purok 5, Sinamar Norte, San Mateo 3. Sitio Steban Purok 7, Malasin, San Mateo 4. Sitio Planet P-1, Nabuan, Santiago 5. Sitio Tapaw, San Isidro, Santiago 6. Sitio Felipe P-2, Sta. Rosa, Santiago 7. Sitio Sunson, Cabulay, Santiago 8. Sitio Commudo, Wigan, Cordon 9. Sitio Kaleddigan, Ramos East, San Isidro 	PHP 1,782,557.65	NEA-SEP 2023 (GAA)	<p>Construction of Distribution Lines and House Wiring Installations shall be accomplished within a period of seventy (70) days from the signing of the contract and receipt of the Notice to Proceed.</p>	1	<p>Supply and Delivery of Labor for the Construction of Distribution Lines and House Wiring Installations</p> <p>Location:</p> <ol style="list-style-type: none"> 1. Sitio Murong, Sinamar Sur, San Mateo 2. Purok 5, Sinamar Norte, San Mateo 3. Sitio Steban Purok 7, Malasin, San Mateo 4. Sitio Planet P-1, Nabuan, Santiago 5. Sitio Tapaw, San Isidro, Santiago 6. Sitio Felipe P-2, Sta. Rosa, Santiago 7. Sitio Sunson, Cabulay, Santiago 8. Sitio Commudo, Wigan, Cordon 9. Sitio Kaleddigan, Ramos East, San Isidro 	PHP 1,782,557.65	NEA-SEP 2023 (GAA)	<p>Construction of Distribution Lines and House Wiring Installations shall be accomplished within a period of ninety (90) days from the signing of the contract and receipt of the Notice to Proceed.</p>





ISELCO-1

ISABELA-I ELECTRIC COOPERATIVE, INC.

Victoria, Alicia, Isabela

"An excellent power service distributor in the archipelago focused on bringing delight to our member-consumer-owners"

FROM					TO				
LOT NO.	DESCRIPTION	APPROVED BUDGET FOR THE CONTRACT (ABC) INCLUSIVE OF VAT	SOURCE OF FUND	CONTRACT/ DELIVERY PERIOD	LOT NO.	DESCRIPTION	APPROVED BUDGET FOR THE CONTRACT (ABC) INCLUSIVE OF VAT	SOURCE OF FUND	CONTRACT/ DELIVERY PERIOD
2	<p>Supply and Delivery of Labor for the Construction of Distribution Lines and House Wiring Installations</p> <p>Location:</p> <ol style="list-style-type: none"> 1. Sitio Salvador, Villa Campo, Echague 2. Sitio Lanusi, Aromin, Echague 3. Purok 1, Pangal Norte, Echague 4. Sitio Tupong, Libertad, Echague 5. Sitio Sinigpit P-7, Dibuluan, Jones 6. Sitio Tayab, Abulan, Jones 7. Sitio Gentirola, Rang-Ayan, Angadanan 8. Sitio Manalo, Cumu, Angadanan 9. Sitio Ricardo, Loria, Angadanan 10. Purok 1, Dicampo, San Guillermo 	PHP 1,657,528.77	NEA-SEP 2023 (GAA)	Construction of Distribution Lines and House Wiring Installations shall be accomplished within a period of seventy (70) days from the signing of the contract and receipt of the Notice to Proceed.	2	<p>Supply and Delivery of Labor for the Construction of Distribution Lines and House Wiring Installations</p> <p>Location:</p> <ol style="list-style-type: none"> 1. Sitio Salvador, Villa Campo, Echague 2. Sitio Lanusi, Aromin, Echague 3. Purok 1, Pangal Norte, Echague 4. Sitio Tupong, Libertad, Echague 5. Sitio Sinigpit P-7, Dibuluan, Jones 6. Sitio Tayab, Abulan, Jones 7. Sitio Gentirola, Rang-Ayan, Angadanan 8. Sitio Manalo, Cumu, Angadanan 9. Sitio Ricardo, Loria, Angadanan 10. Purok 1, Dicampo, San Guillermo 	PHP 1,657,528.77	NEA-SEP 2023 (GAA)	Construction of Distribution Lines and House Wiring Installations shall be accomplished within a period of ninety (90) days from the signing of the contract and receipt of the Notice to Proceed.

FROM					TO				
LOT NO.	DESCRIPTION	APPROVED BUDGET FOR THE CONTRACT (ABC) INCLUSIVE OF VAT	SOURCE OF FUND	CONTRACT/ DELIVERY PERIOD	LOT NO.	DESCRIPTION	APPROVED BUDGET FOR THE CONTRACT (ABC) INCLUSIVE OF VAT	SOURCE OF FUND	CONTRACT/ DELIVERY PERIOD
3	<p>Supply and Delivery of Labor for the Construction of Distribution Lines and House Wiring Installations</p> <p>Location:</p> <ol style="list-style-type: none"> 1. Sitio Abagatan-1, Villa Cruz, San Mateo 2. Purok 6, Sta. Maria, Cauayan 3. P-4 Sitio Idmilao, Marabulig-1, Cauayan 4. Sitio Culong, Amobocan, Cauayan 5. Sitio Cadanglaan, San Isidro, Cauayan 6. Sitio Malasin, Macalaoat, Cabatuan 7. Sitio Malasin, Diamantina, Cabatuan 8. Sitio Manalo, Cumu, Angadanan 	PHP 1,599,273.39	NEA-SEP 2023 (GAA)	Construction of Distribution Lines and House Wiring Installations shall be accomplished within a period of seventy (70) days from the signing of the contract and receipt of the Notice to Proceed.	2	<p>Supply and Delivery of Labor for the Construction of Distribution Lines and House Wiring Installations</p> <p>Location:</p> <ol style="list-style-type: none"> 1. Sitio Abagatan-1, Villa Cruz, San Mateo 2. Purok 6, Sta. Maria, Cauayan 3. P-4 Sitio Idmilao, Marabulig-1, Cauayan 4. Sitio Culong, Amobocan, Cauayan 5. Sitio Cadanglaan, San Isidro, Cauayan 6. Sitio Malasin, Macalaoat, Cabatuan 7. Sitio Malasin, Diamantina, Cabatuan 8. Sitio Manalo, Cumu, Angadanan 	PHP 1,599,273.39	NEA-SEP 2023 (GAA)	Construction of Distribution Lines and House Wiring Installations shall be accomplished within a period of ninety (90) days from the signing of the contract and receipt of the Notice to Proceed.





c) Item II, No. 1 of the *Terms of Reference* as posted in the National Electrification Administration (NEA) website, is hereby revised or amended to read as follows:

FROM	TO
<p>II. CONTRACT PERIOD/DELIVERY PERIOD</p> <p>1. For the Supply and Delivery of <u>Labor for the Construction of Distribution Lines and House Wiring Installations</u>:</p> <p style="padding-left: 40px;">The construction of distribution lines and house wiring Installations shall be completed within a period of seventy (70) days from the signing of the contract and receipt of the Notice to Proceed.</p>	<p>II. CONTRACT PERIOD/DELIVERY PERIOD</p> <p>1. For the Supply and Delivery of <u>Labor for the Construction of Distribution Lines and House Wiring Installations</u>:</p> <p style="padding-left: 40px;">The construction of distribution lines and house wiring Installations shall be completed within a period of ninety (90) days from the signing of the contract and receipt of the Notice to Proceed.</p>

d) Item VI (A) (I) (2) of the *Terms of Reference* as posted in the National Electrification Administration (NEA) website, is hereby revised or amended to read as follows:

FROM	TO
<p>VI. SCOPE OF DUTIES AND RESPONSIBILITIES</p> <p>A. For the Supply and Delivery of <u>Labor for the Construction of Distribution Lines and House Wiring Installations</u></p> <p>I. CONTRACTORS</p> <p>x x x</p>	<p>VI. SCOPE OF DUTIES AND RESPONSIBILITIES</p> <p>A. For the Supply and Delivery of <u>Labor for the Construction of Distribution Lines and House Wiring Installations</u></p> <p>I. CONTRACTORS</p> <p>x x x</p>





2. The construction project will commence immediately upon signing of the contract and receipt of the Notice to Proceed and is scheduled to be completed within a period of seventy (70) days from the official start date. This timeline has been carefully planned to ensure the efficient and timely execution of all construction activities required for the successful completion of the project.

During the period of seventy (70) days, the contractor's dedicated team of skilled professionals and experienced contractors shall work diligently to ensure that all aspects of the construction project are carried out with precision and adherence to the highest quality standards.

2. The construction project will commence immediately upon signing of the contract and receipt of the Notice to Proceed and is scheduled to be completed within a period of **ninety (90)** days from the official start date. This timeline has been carefully planned to ensure the efficient and timely execution of all construction activities required for the successful completion of the project.

During the period of **ninety (90)** days, the contractor's dedicated team of skilled professionals and experienced contractors shall work diligently to ensure that all aspects of the construction project are carried out with precision and adherence to the highest quality standards.

e) Item VI (A) (II) of the *Terms of Reference* as posted in the National Electrification Administration (NEA) website, is hereby renumbered as follows:

FROM	TO
<p>VI. SCOPE OF DUTIES AND RESPONSIBILITIES</p> <p>A. For the Supply and Delivery of <u>Labor for the Construction of Distribution Lines and House Wiring Installations</u></p> <p style="text-align: center;">x x x</p> <p style="margin-left: 40px;">II. ISELCO-I</p> <ol style="list-style-type: none"> 1. ISELCO-I shall be responsible for hauling the materials from its Main Office in Victoria, Alicia, Isabela to the Project Site. 1. ISELCO-I shall allocate the total amount of Five Million Thirty-Nine Thousand Three Hundred Fifty-Nine Pesos and Eighty-One Centavos (₱5,039,359.81), inclusive of all government taxes and other fees and charges, to cover the payment for the labor rendered by the Contractor/s in the construction of distribution lines and house wiring installations. 	<p>VI. SCOPE OF DUTIES AND RESPONSIBILITIES</p> <p>A. For the Supply and Delivery of <u>Labor for the Construction of Distribution Lines and House Wiring Installations</u></p> <p style="text-align: center;">x x x</p> <p style="margin-left: 40px;">II. ISELCO-I</p> <ol style="list-style-type: none"> 1. ISELCO-I shall be responsible for hauling the materials from its Main Office in Victoria, Alicia, Isabela to the Project Site. 2. ISELCO-I shall allocate the total amount of Five Million Thirty-Nine Thousand Three Hundred Fifty-Nine Pesos and Eighty-One Centavos (₱5,039,359.81), inclusive of all government taxes and other fees and charges, to cover the payment for the labor rendered by the Contractor/s in the construction of distribution lines and house wiring installations.





<ol style="list-style-type: none"> 2. ISELCO-I shall pay the "Contractor" for the labor rendered in accordance with the scheme provided in the Payment Term as outlined in Item XI hereof. 3. A designated engineer will collaborate with the staking officer to conduct regular project inspections, ensuring alignment with the approved design specifications. This cooperative oversight guarantees that construction adheres to the intended plan, maintaining project integrity. 4. Power outages during construction will be accommodated upon the "contractor's" request, allowing for the safe and effective completion of work. This cooperative strategy guarantees few interruptions and gives priority to construction progress. 	<ol style="list-style-type: none"> 3. ISELCO-I shall pay the "Contractor" for the labor rendered in accordance with the scheme provided in the Payment Term as outlined in Item XI hereof. 4. A designated engineer will collaborate with the staking officer to conduct regular project inspections, ensuring alignment with the approved design specifications. This cooperative oversight guarantees that construction adheres to the intended plan, maintaining project integrity. 5. Power outages during construction will be accommodated upon the "contractor's" request, allowing for the safe and effective completion of work. This cooperative strategy guarantees few interruptions and gives priority to construction progress.
--	--

f) Item VI (A) (II) (3) of the *Terms of Reference* as renumbered, is hereby further revised or amended to read as follows:

FROM	TO
<p>VI. SCOPE OF DUTIES AND RESPONSIBILITIES</p> <p>A. For the Supply and Delivery of <u>Labor for the Construction of Distribution Lines and House Wiring Installations</u></p> <p style="padding-left: 20px;">x x x</p> <p style="padding-left: 20px;">II. ISELCO-I</p> <p style="padding-left: 20px;">x x x</p> <p>3. ISELCO-I shall pay the "Contractor" for the labor rendered in accordance with the scheme provided in the Payment Term as outlined in Item XI hereof.</p>	<p>VI. SCOPE OF DUTIES AND RESPONSIBILITIES</p> <p>1. For the Supply and Delivery of <u>Labor for the Construction of Distribution Lines and House Wiring Installations</u></p> <p style="padding-left: 20px;">x x x</p> <p style="padding-left: 20px;">II. ISELCO-I</p> <p style="padding-left: 20px;">x x x</p> <p>3. ISELCO-I shall pay the "Contractor" for the labor rendered in accordance with the scheme provided in the Payment Term as outlined in Item XIII hereof.</p>





g) Item VI (B) (I) (1) of the *Terms of Reference* as posted in the National Electrification Administration (NEA) website, is hereby revised or amended as follows:

FROM	TO
<p>VI. SCOPE OF DUTIES AND RESPONSIBILITIES</p> <p>B. For the Supply and Delivery of <u>Line Hardware Materials, Conductors, Poles, Distribution Transformers, kWh Meters, and House Wiring Materials</u></p> <p>I. CONTRACTORS</p> <p>1. The Contractors shall deliver the Line Hardware Materials, Conductors, Poles, Distribution Transformers, kWh Meters, and House Wiring Materials not later than fifteen (15) days from receipt of the Purchase Order and Notice to Proceed and the same shall be in accordance with the price stated, quantity, and specification/description as herein set forth.</p>	<p>VI. SCOPE OF DUTIES AND RESPONSIBILITIES</p> <p>B. For the Supply and Delivery of <u>Line Hardware Materials, Conductors, Poles, Distribution Transformers, kWh Meters, and House Wiring Materials</u></p> <p>I. CONTRACTORS</p> <p>1. The Contractors shall deliver F.O.B ISELCO-I, Victoria, Alicia, Isabela the Line Hardware Materials, Conductors, Poles, Distribution Transformers, kWh Meters, and House Wiring Materials not later than thirty (30) days from receipt of the Purchase Order and Notice to Proceed and the same shall be in accordance with the price stated, quantity, and specification/description as herein set forth.</p> <p>2.</p>

h) Item IX of the *Terms of Reference* as posted in the National Electrification Administration (NEA) website, is hereby revised or amended to read as follows:

FROM	TO
<p>IX. MANPOWER</p> <p>For the Supply and Delivery of Labor for the Construction of Distribution Lines and House Wiring Installations, the Contractor/s shall have at least a minimum of fifty (50) laborers deployed at the project site.</p>	<p>IX. MANPOWER</p> <p>For the Supply and Delivery of Labor for the Construction of Distribution Lines and House Wiring Installations, the Contractor/s shall have at least a minimum of fifteen (15) laborers deployed at the project site.</p>






i) Item XV of the *Terms of Reference* as posted in the National Electrification Administration (NEA) website, is hereby revised or amended to read as follows:

FROM	TO
<p>XV. RETENTION</p> <p>Progress payments are subject to retention of ten percent (10%) referred to as the "retention money." Such retention shall be retained by ISELCO-I from every progress payment made relative to the construction of distribution lines and house wiring installations and shall be returned to the Contractor/s after a period of six (6) months from the time the construction of distribution lines and house wiring installations have been completed.</p>	<p>XV. RETENTION</p> <p>Progress payments are subject to retention of ten percent (10%) referred to as the "retention money." Such retention shall be retained by ISELCO-I from every progress payment made relative to the construction of distribution lines and house wiring installations. Fifty percent (50%) of the retention money shall be returned to the Contractor/s after a period of six (6) months from the time the construction of distribution lines and house wiring installations have been completed. The remaining balance of the retention money, which shall serve as warranty security on the part of ISELCO-I, shall be returned to the Contractor/s after a period of one (1) year from the time the construction of distribution lines and house wiring installations have been completed.</p>

This Supplemental Bid Bulletin No. 02 shall form part of the previously issued/posted/published *Invitation to Apply for Eligibility and to Bid (ITB No. 2023-02), Invitation to Bid-Public Bidding No. 02, Series of 2023, and Terms of Reference* relative to the above-mentioned project. Any provisions thereof inconsistent herewith are hereby amended, modified, and superseded accordingly.

For the information and guidance of all concerned.

Issued this 2nd day of October 2023 in Alicia, Isabela, Philippines.


ENGR. ROGER B. JOSE, MEE
 Chairman, Bids and Awards Committee

