



ILOILO II ELECTRIC COOPERATIVE, INC. (ILECO II)

Brgy. Cau-ayan, Pototan, Iloilo
Tel Nos. (033)529-8063, (033)529-8981
Email add: ileco2bac@yahoo.com

SUPPLEMENTAL BID BULLETIN

Addendum No. 1

PUBLIC BIDDING


ITB NO. 2024-03: Supply of SCADA System for ILECO II's PD Monfort Substation and Janiway Substation


This Addendum No. 1 is issued to clarify and/or amend certain provisions in the Bidding Documents issued for this project.


REFERENCE	AMENDMENT/INCLUSION
Section VI. Schedule of Requirements Delivery Schedule: 90 Calendar Days upon receipt of Notice to Proceed	Section VI. Schedule of Requirements Delivery Schedule: 180 Calendar Days upon receipt of Notice to Proceed
Section VII. Technical Specifications Delivery Period: 90 Calendar days including the acquisition of necessary permits.	Section VII. Technical Specifications Delivery Period: 180 Calendar days including the acquisition of necessary permits.


The herein amendment forms an integral part of the bidding documents. Correspondingly, all other provisions in the bidding documents affected by this amendment are similarly amended or modified.

This SUPPLEMENTAL/BID BULLETIN ADDENDUM No. 1 is issued this 29th day of February 2024 for guidance and information of all concerned.


ROMMIER C. CARO
BAC Chairman


MA. UNA P. PADILLA
Vice Chairman


RODYRIC L. CLAUDIO
Member


REXUS O. LESONDATO
Member


ANGEL MAE C. GALAS
Member