



GUIMARAS ELECTRIC COOPERATIVE
GUIMELCO
 GUIMELCO Main Office, San Miguel, Jordan, Guimaras
 "Iwag para sa pag-uswag"

BAC Control No.:2024-008

INVITATION TO APPLY FOR ELIGIBILITY AND TO BID

The GUIMARAS ELECTRIC COOPERATIVE (GUIMELCO) with office address at San Miguel, Jordan, Guimaras invites Prospective Bidders/Suppliers to quote for the following:

LOT	PARTICULARS	NON-REFUNDABLE FEE (BIDDING DOCUMENTS)								
1	<p>Relocation of Poles Affected by DPWH Projects (LABOR & MATERIALS)</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="text-align: center; width: 5%;">1</td> <td style="width: 60%;">Relocation of Poles Affected by DPWH Project at Salvacion – New Poblacion, Buenavista, Guimaras (S00028GR) (K0022 + 400 – K0023 + 654)</td> <td style="text-align: center; width: 10%;">1</td> <td style="text-align: center; width: 25%;">LOT</td> </tr> <tr> <td style="text-align: center;">2</td> <td>Relocation of Poles Affected by DPWH Project at Old Poblacion – Sto. Rosario, Buenavista, Guimaras (K0019 + 300 – K0020 + 180)</td> <td></td> <td></td> </tr> </table> <p>Scope of Work: Construction of new distribution line & pull out of existing to be transported to the GUIMELCO warehouse.</p> <p>Duration: 30 Days</p> <p>Source of Fund: DPWH Payment</p> <p>Payment: Within 30 days after the final inspection is conducted, provided that no revisions are necessary</p> <p>Note: Bidder must be capable of handling 69kV transmission lines</p> <p>Approved Budget for Contract: Php 6,347,000.63, VAT Inclusive</p>	1	Relocation of Poles Affected by DPWH Project at Salvacion – New Poblacion, Buenavista, Guimaras (S00028GR) (K0022 + 400 – K0023 + 654)	1	LOT	2	Relocation of Poles Affected by DPWH Project at Old Poblacion – Sto. Rosario, Buenavista, Guimaras (K0019 + 300 – K0020 + 180)			PHP10,000.00
1	Relocation of Poles Affected by DPWH Project at Salvacion – New Poblacion, Buenavista, Guimaras (S00028GR) (K0022 + 400 – K0023 + 654)	1	LOT							
2	Relocation of Poles Affected by DPWH Project at Old Poblacion – Sto. Rosario, Buenavista, Guimaras (K0019 + 300 – K0020 + 180)									



GUIMARAS ELECTRIC COOPERATIVE
G U I M E L C O
 GUIMELCO Main Office, San Miguel, Jordan, Guimaras
 "Iwag para sa pag-uswag"

2	<p>Upgrading 1-Phase to 3-Phase and Construction of Dx Lines for Province of Guimaras Agri-Fisheries Village (LABOR & MATERIALS)</p> <table border="1" style="width: 100%; border-collapse: collapse; margin-bottom: 10px;"> <tr> <td style="width: 5%; text-align: center;">1</td> <td style="width: 55%;">Upgrading 1-Phase to 3-Phase (Igcabano – Sapal, San Lorenzo, Guimaras) and Construction of Dx Lines for Province of Guimaras Agri-Fisheries Village (Sapal, San Lorenzo, Guimaras)</td> <td style="width: 10%; text-align: center;">1</td> <td style="width: 30%;">LOT</td> </tr> </table> <p>Scope of Work: Upgrading 1-Phase to 3-Phase (Igcabano – Sapal, San Lorenzo, Guimaras) and Construction of Dx Lines for Province of Guimaras Agri-Fisheries Village (Sapal, San Lorenzo, Guimaras)</p> <p>Duration: 30 Days</p> <p>Source of Fund: Province of Guimaras Payment</p> <p>Payment: Within 30 days after the final inspection is conducted, provided that no revisions are necessary</p> <p>Approved Budget for Contract: Php 4,215,861.25, VAT Inclusive</p>	1	Upgrading 1-Phase to 3-Phase (Igcabano – Sapal, San Lorenzo, Guimaras) and Construction of Dx Lines for Province of Guimaras Agri-Fisheries Village (Sapal, San Lorenzo, Guimaras)	1	LOT	PHP 5,000.00																																																																																								
1	Upgrading 1-Phase to 3-Phase (Igcabano – Sapal, San Lorenzo, Guimaras) and Construction of Dx Lines for Province of Guimaras Agri-Fisheries Village (Sapal, San Lorenzo, Guimaras)	1	LOT																																																																																											
3	<p>Supply and Delivery of Coop. Line Maintenance – Hardwares</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="width: 5%;">NO.</th> <th style="width: 60%;">DESCRIPTION</th> <th style="width: 10%;">QTY</th> <th style="width: 25%;">UNIT</th> </tr> </thead> <tbody> <tr><td>1</td><td>Anchor Expanding 8-ways, hot dip galvanized</td><td>150</td><td>set</td></tr> <tr><td>2</td><td>Anchor Rod 5/8" x 7"</td><td>90</td><td>pc(s)</td></tr> <tr><td>3</td><td>Anchor Rod Threaded Twin Eye 3/4"</td><td>8</td><td>pc(s)</td></tr> <tr><td>4</td><td>Guy Attachment/Malleable iron HD</td><td>80</td><td>pc(s)</td></tr> <tr><td>5</td><td>Auto Splice Connector 2/0</td><td>10</td><td>pc(s)</td></tr> <tr><td>6</td><td>Auto Splice Connector 4/0</td><td>5</td><td>pc(s)</td></tr> <tr><td>7</td><td>Bolt Double Arming 5/8" X 18"</td><td>120</td><td>pc(s)</td></tr> <tr><td>8</td><td>Bolt Double Arming 5/8" X 22"</td><td>10</td><td>pc(s)</td></tr> <tr><td>9</td><td>Bolt Double Arming 5/8" X 24"</td><td>10</td><td>pc(s)</td></tr> <tr><td>10</td><td>Bolt Double Upset 5/8" X 10"</td><td>100</td><td>pc(s)</td></tr> <tr><td>11</td><td>Bolt Double Upset 5/8" X 12"</td><td>100</td><td>pc(s)</td></tr> <tr><td>12</td><td>Bolt Machine 1/2" X 6"</td><td>130</td><td>pc(s)</td></tr> <tr><td>13</td><td>Bolt Machine 1/2" X 10"</td><td>90</td><td>pc(s)</td></tr> <tr><td>14</td><td>Bolt Machine 5/8" X 10"</td><td>280</td><td>pc(s)</td></tr> <tr><td>15</td><td>Bolt Machine 5/8" X 12"</td><td>230</td><td>pc(s)</td></tr> <tr><td>16</td><td>Bolt Machine 5/8" X 14"</td><td>100</td><td>pc(s)</td></tr> <tr><td>17</td><td>Bolt Oval Eye 5/8" X 10"</td><td>330</td><td>pc(s)</td></tr> <tr><td>18</td><td>Bolt Oval Eye 5/8" X 12"</td><td>180</td><td>pc(s)</td></tr> <tr><td>19</td><td>Bolt Oval Eye 5/8" X 14"</td><td>100</td><td>pc(s)</td></tr> <tr><td>20</td><td>Bolt Single Upset 5/8" X 10"</td><td>200</td><td>pc(s)</td></tr> <tr><td>21</td><td>Brace Cross-arm, 18" Drop, 60" Span (Steel)</td><td>50</td><td>pc(s)</td></tr> <tr><td>22</td><td>Brace Alley Arm, 7' Diagonal</td><td>50</td><td>pc(s)</td></tr> </tbody> </table>	NO.	DESCRIPTION	QTY	UNIT	1	Anchor Expanding 8-ways, hot dip galvanized	150	set	2	Anchor Rod 5/8" x 7"	90	pc(s)	3	Anchor Rod Threaded Twin Eye 3/4"	8	pc(s)	4	Guy Attachment/Malleable iron HD	80	pc(s)	5	Auto Splice Connector 2/0	10	pc(s)	6	Auto Splice Connector 4/0	5	pc(s)	7	Bolt Double Arming 5/8" X 18"	120	pc(s)	8	Bolt Double Arming 5/8" X 22"	10	pc(s)	9	Bolt Double Arming 5/8" X 24"	10	pc(s)	10	Bolt Double Upset 5/8" X 10"	100	pc(s)	11	Bolt Double Upset 5/8" X 12"	100	pc(s)	12	Bolt Machine 1/2" X 6"	130	pc(s)	13	Bolt Machine 1/2" X 10"	90	pc(s)	14	Bolt Machine 5/8" X 10"	280	pc(s)	15	Bolt Machine 5/8" X 12"	230	pc(s)	16	Bolt Machine 5/8" X 14"	100	pc(s)	17	Bolt Oval Eye 5/8" X 10"	330	pc(s)	18	Bolt Oval Eye 5/8" X 12"	180	pc(s)	19	Bolt Oval Eye 5/8" X 14"	100	pc(s)	20	Bolt Single Upset 5/8" X 10"	200	pc(s)	21	Brace Cross-arm, 18" Drop, 60" Span (Steel)	50	pc(s)	22	Brace Alley Arm, 7' Diagonal	50	pc(s)	PHP 5,000.00
NO.	DESCRIPTION	QTY	UNIT																																																																																											
1	Anchor Expanding 8-ways, hot dip galvanized	150	set																																																																																											
2	Anchor Rod 5/8" x 7"	90	pc(s)																																																																																											
3	Anchor Rod Threaded Twin Eye 3/4"	8	pc(s)																																																																																											
4	Guy Attachment/Malleable iron HD	80	pc(s)																																																																																											
5	Auto Splice Connector 2/0	10	pc(s)																																																																																											
6	Auto Splice Connector 4/0	5	pc(s)																																																																																											
7	Bolt Double Arming 5/8" X 18"	120	pc(s)																																																																																											
8	Bolt Double Arming 5/8" X 22"	10	pc(s)																																																																																											
9	Bolt Double Arming 5/8" X 24"	10	pc(s)																																																																																											
10	Bolt Double Upset 5/8" X 10"	100	pc(s)																																																																																											
11	Bolt Double Upset 5/8" X 12"	100	pc(s)																																																																																											
12	Bolt Machine 1/2" X 6"	130	pc(s)																																																																																											
13	Bolt Machine 1/2" X 10"	90	pc(s)																																																																																											
14	Bolt Machine 5/8" X 10"	280	pc(s)																																																																																											
15	Bolt Machine 5/8" X 12"	230	pc(s)																																																																																											
16	Bolt Machine 5/8" X 14"	100	pc(s)																																																																																											
17	Bolt Oval Eye 5/8" X 10"	330	pc(s)																																																																																											
18	Bolt Oval Eye 5/8" X 12"	180	pc(s)																																																																																											
19	Bolt Oval Eye 5/8" X 14"	100	pc(s)																																																																																											
20	Bolt Single Upset 5/8" X 10"	200	pc(s)																																																																																											
21	Brace Cross-arm, 18" Drop, 60" Span (Steel)	50	pc(s)																																																																																											
22	Brace Alley Arm, 7' Diagonal	50	pc(s)																																																																																											



GUIMARAS ELECTRIC COOPERATIVE

GUIMELCO

GUIMELCO Main Office, San Miguel, Jordan, Guimaras

“Iwag para sa pag-uswag”

23	Bracket Dead End Clevis (Angle Bracket)	220	pc(s)
24	Clamp 3-Bolt	150	pc(s)
25	Clamp Hot Line 2/0 – 4/0	150	pc(s)
26	Clamp Loop Dead End #6 – 4/0 (6 - 2/0)	350	pc(s)
27	Clamp Dead End Strain, 2/0	50	pc(s)
28	Clamp Dead End Strain, 4/0	65	pc(s)
29	Clamp Suspension 4/0	50	pc(s)
30	Clevis Secondary Swinging without Spool	240	pc(s)
31	Comp. Sleeve 1/0	80	pc(s)
32	Comp. Sleeve 4/0	80	pc(s)
33	Comp Sleeve 336.4	10	pc(s)
34	Connector Compression YHO 150	1500	pc(s)
35	Connector Compression YHD 200	600	pc(s)
36	Connector Compression YHD 300	400	pc(s)
37	Connector Compression YHD 350	300	pc(s)
38	Connector Compression YHD 400	300	pc(s)
39	Connector, Overhead Splice Automatic #1/0	50	pc(s)
40	Connector, Overhead Splice Automatic #2/0	50	pc(s)
41	Connector, Overhead Splice Automatic #4/0	50	pc(s)
42	Guy Grip	100	pc(s)
43	Ground Rod 5/8 X 7	140	pc(s)
44	Pin Insulator 55-5 Porcelain	450	pc(s)
45	Insulator, Spool, 1-3/4", ANSI, Class 53-2	200	pc(s)
46	Insulator, Spool, 3", ANSI, Class 53-4	230	pc(s)
47	Insulator Suspension Porcelain 6"	100	pc(s)
48	Mounting Bracket for Fuse Cut Out &	30	Set
49	Nut, Eye, 5/8" Conventional, HDG	150	pc(s)
50	Pin Cross Arm Steel (Steel Pin), Long Shank with HDPE Coating/Insulation	200	pc(s)
51	Pin Pole Top, Channel 1" Thread 25 Inches, Long Shank with HDPE Coating/Insulation	300	pc(s)
52	Terminal Lug # 2/0 for ACSR	50	pc(s)
53	Terminal Lug # 4/0 for ACSR	50	pc(s)
54	Terminal Lug # 1/0 for ACSR	50	pc(s)
55	Washer Square 2-1/4	600	pc(s)
56	Wedge Connector 1/0	100	pc(s)
57	Wedge Connector 4/0	100	pc(s)
58	Wedge Connector 2/0	100	pc(s)
59	Wedge Connector 336.4	30	pc(s)
60	Wire Stirrup	50	pc(s)

Source of Fund: 2024 Approved COB (General Fund)

Payment and Delivery Terms: Consignment basis

Approved Budget for Contract: **Php 2,501,960.00, VAT Inclusive, FOB GUIMELCO Warehouse**



GUIMARAS ELECTRIC COOPERATIVE
GUIMELCO
 GUIMELCO Main Office, San Miguel, Jordan, Guimaras
 "Iwag para sa pag-uswag"

Supply and Delivery of Coop. Line Maintenance - Conductors			
NO.		QTY	UNIT
1	Conductor Bare ACSR 1/0	3,000	meter
2	Conductor Bare ACSR 2/0	4,000	meter
3	Conductor Insulated # 2/0	1,000	meter
4	Tree Wire, ACSR Conductor 2/0 23kV, XLPE	4,000	meter
5	Duplex Wire No. 2	3,000	meter
6	Duplex Wire No. 6	3,000	meter
7	Wire Ground 3 Strand Alum. #4	750	ft
8	Guy Wire High Strength 3/8" 7 Strand	1,500	meter
9	THHN Wire 22mm UNICON red	50	meter
10	THHN Wire 38mm	40	meter
11	THHN Wire 50mm squared	50	meter
12	THHN Wire 80mm stranded	30	meter
13	THHN Wire 3.5mm, UNICON, (Red and Blue Color)	2	box

4

Source of Fund: 2024 Approved COB (General Fund)
 Payment and Delivery Terms: Consignment basis

Approved Budget for Contract: **Php 2,016,450.00, VAT Inclusive, FOB GUIMELCO Warehouse**

PHP 5,000.00

The bidding will be conducted through competitive bidding using non-discretionary "Pass/Fail" criterion as specified in the NEA Memorandum No. 2017-019 (Revised Procurement Guidelines and Simplified Bidding Procedures for Electric Cooperatives)

Interested bidders are required to submit Accreditation Requirements while existing accredited bidders shall keep their records current and updated. The complete set of Eligibility Requirements and Bidding Documents can be purchased through **ENGR. JUN IVAN J. CABANALAN**, BAC Secretariat, at the above-mentioned office address during office hours **8:00 am to 5:00 pm from May 03, 2024 until 8:00 AM of May 23, 2024**. For information, you may contact this telephone no. (033) 339-8398 or email us at guimelco.bac@gmail.com.



GUIMARAS ELECTRIC COOPERATIVE
GUIMELCO
GUIMELCO Main Office, San Miguel, Jordan, Guimaras
"Iwag para sa pag-uswag"

The schedule of bidding activities are as follows:

<u>ACTIVITIES</u>	<u>SCHEDULE</u>	<u>VENUE</u>
1. Date of Publication	April 29, 2024	
2. Start of Availability of Bidding Documents	May 03, 2024	GUIMELCO Main Office
3. Pre-Bid Conference:		
Lot 1:	May 09, 2024 (9:00 AM)	GUIMELCO Main Office
Lot 2:	May 09, 2024 (1:00 PM)	GUIMELCO Main Office
Lot 3:	May 10, 2024 (9:00 AM)	GUIMELCO Main Office
Lot 4:	May 10, 2024 (1:00 PM)	GUIMELCO Main Office
4. Last day of Availability of Bidding Documents Office	May 23, 2024 (8:00 AM)	GUIMELCO Main Office
5. Last Day of Submission of Bids:		
Lot 1:	May 23, 2024 (9:00 AM)	GUIMELCO Main Office
Lot 2:	May 23, 2024 (12:00 PM)	GUIMELCO Main Office
Lot 3:	May 24, 2024 (9:00 AM)	GUIMELCO Main Office
Lot 4:	May 24, 2024 (12:00 PM)	GUIMELCO Main Office
6. Opening of Bids :		
Lot 1:	May 23, 2024 (9:30 AM)	GUIMELCO Main Office
Lot 2:	May 23, 2024 (1:00 PM)	GUIMELCO Main Office
Lot 3:	May 24, 2024 (9:30 AM)	GUIMELCO Main Office
Lot 4:	May 24, 2024 (1:00 PM)	GUIMELCO Main Office
7. Evaluation of Bids	May 27-28, 2024	GUIMELCO Main Office
8. Post Qualification	May 29-30, 2024	GUIMELCO Main Office

GUIMELCO hereby reserves the absolute right to accept or reject any or all bid proposals, to waive any formality therein and to accept such bid as may be considered advantageous to the cooperative or annul the bidding process and not to award the contract at any time prior to the contract award without incurring any liability to any bidders or party. Further, GUIMELCO is not obliged to compensate/indemnify any bidder or party for any loss or expense incurred in the preparation of the bid or participation in the bidding process.


ENGR. DANMAR G. DEMANALATA
Chairperson
Bids and Awards Committee (BAC)