



CONTRACT NO. 2025-01

SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF TWELVE THOUSAND (12,000) – SOLAR HOME SYSTEM FOR QUEZELCO I ELECTRIC COOPERATIVE, INC. (QUEZELCO I), ORIENTAL MINDORO ELECTRIC COOPERATIVE, INC. (ORMECO) ALBAY ELECTRIC COOPERATIVE, INC. (ALECO), LEYTE V ELECTRIC COOPERATIVE, INC. (LEYECO V), FIRST BUKIDNON ELECTRIC COOPERATIVE, INC. (FIBECO), DAVAO DEL SUR ELECTRIC COOPERATIVE, INC. (DASURECO), COTABATO ELECTRIC COOPERATIVE, INC. (COTELCO) COTABATO ELECTRIC COOPERATIVE, INC. – PPALMA (COTELCO-PPALMA) AND LANA DEL SUR ELECTRIC COOPERATIVE, INC. (LASURECO) FRANCHISE AREAS

CONTRACT AGREEMENT

THIS AGREEMENT made this _____ day of FEB 05 2025 20____ between **NATIONAL ELECTRIFICATION ADMINISTRATION** of the Philippines (hereinafter called "the Entity") of the one part and **COST PLUS, INC. of National Hi-way Barangay Tagapo, Sta. Rosa, Laguna** (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly the **SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF TWELVE THOUSAND (12,000) – SOLAR HOME SYSTEM FOR QUEZELCO I ELECTRIC COOPERATIVE, INC. (QUEZELCO I), ORIENTAL MINDORO ELECTRIC COOPERATIVE, INC. (ORMECO) ALBAY ELECTRIC COOPERATIVE, INC. (ALECO), LEYTE V ELECTRIC COOPERATIVE, INC. (LEYECO V), FIRST BUKIDNON ELECTRIC COOPERATIVE, INC. (FIBECO), DAVAO DEL SUR ELECTRIC COOPERATIVE, INC. (DASURECO), COTABATO ELECTRIC COOPERATIVE, INC. (COTELCO) COTABATO ELECTRIC COOPERATIVE, INC. – PPALMA (COTELCO-PPALMA) AND LANA DEL SUR ELECTRIC COOPERATIVE, INC. (LASURECO) FRANCHISE AREAS** and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of **THREE HUNDRED FORTY NINE MILLION THREE HUNDRED THIRTEEN THOUSAND EIGHT HUNDRED PESOS (P349,313,800.00)** (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:





1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - i. Philippine Bidding Documents (PBDs);
 - i. Schedule of Requirements;
 - ii. Technical Specifications;
 - iii. General and Special Conditions of Contract; and
 - iv. Supplemental or Bid Bulletins, if any
 - ii. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;



Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- iii. Performance Security;
 - iv. Notice of Award of Contract; and the Bidder's conforme thereto; and
 - v. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **THREE HUNDRED FORTY NINE MILLION THREE HUNDRED THIRTEEN THOUSAND EIGHT HUNDRED PESOS (P349,313,800.00)** or such other sums as may be ascertained, **COST PLUS, INC.** agrees to **SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF TWELVE THOUSAND (12,000) – SOLAR HOME SYSTEM FOR QUEZELCO I ELECTRIC COOPERATIVE, INC. (QUEZELCO I), ORIENTAL MINDORO ELECTRIC COOPERATIVE, INC. (ORMECO) ALBAY ELECTRIC COOPERATIVE, INC. (ALECO), LEYTE V ELECTRIC COOPERATIVE, INC. (LEYECO V), FIRST BUKIDNON ELECTRIC COOPERATIVE, INC. (FIBECO), DAVAO DEL SUR ELECTRIC COOPERATIVE, INC. (DASURECO), COTABATO ELECTRIC COOPERATIVE, INC. (COTELCO) COTABATO ELECTRIC COOPERATIVE, INC. – PPALMA (COTELCO-PPALMA) AND LANA DEL SUR ELECTRIC COOPERATIVE, INC. (LASURECO) FRANCHISE AREAS** in accordance with his/her/its Bid.
4. The **NATIONAL ELECTRIFICATION ADMINISTRATION** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

<p> ANTONIO MARIANO C. ALMEDA <i>Administrator</i></p> <p>for:</p> <p>NATIONAL ELECTRIFICATION ADMINISTRATION</p>	<p> Ms. GIZELLE ANNE PEÑA <i>Authorized Representative</i></p> <p>for:</p> <p>COST PLUS, INC.</p>
<p>SIGNED IN THE PRESENCE OF:</p>	
<p> ERNESTO O. SILVANO JR. <i>Witness</i></p>	<p> Manish Khotani <i>Witness</i></p>

ACKNOWLEDGEMENT

Republic of the Philippines)
City of Quezon) S.S.

BEFORE ME, a Notary Public, for and in Quezon City, Philippines, this FEB 05 2025 day of 2025 personally appeared:

Name	Valid ID and No.	Valid Until
ANTONIO MARIANO C. ALMEDA	<i>Passport No. P7504978 A</i>	<i>06/06/2028</i>
Ms. GIZELLE ANNE PEÑA	<i>Driver's License No. N26-17-000569</i>	<i>09/04/2026</i>

known to me to be the same persons who executed the foregoing Contract and who acknowledged to me that the same is their free and voluntary act and deed and of the entities they respectively represent.

The **CONTRACT** for the **COST PLUS, INC.** was signed by the parties on each and every page thereof.

WITNESS MY HAND AND SEAL, this FEB 05 2025 day of 2025.

Doc. No. 217 ;
Page No. 45 ;
Book No. 03 ;
Series of 2025.

MC
ATTY. NELFA C. CABRERA-LEHNERT
Notary Public

For and Quezon City, Until December 31, 2024-2025
ADM. Matter NP, 073

MCLE No. VII-00116904; IBP Lifetime No. 016915
Roll No. 69931, PTR No. 5738860 1-31-2024/Quezon City
L. P-NHO, Bagong Pag-asa, Agham Rd., Diliman, Quezon City
E-mail: nelfacabrera@gmail.com