



Central Negros Electric Cooperative, Inc.

CENECO BIDS AND AWARDS COMMITTEE

(C.B.A.C.)

Corner Gonzaga-Mabini Sts., Bacolod City
Tel Nos. 458-6777 local 1285

INVITATION TO BID NO. 08 Series of 2021

Interested parties are hereby invited to a Public Bidding of the following:

ITEM	DESCRIPTION	SOURCE OF FUND	COMPLETION PERIOD/ DELIVERY	BID DOCUMENTS	APPROVED BUDGET COST, VAT INCLUSIVE	PRE-BID CONFERENCE Date & Time	BID OPENING Date & Time
1.	SECURITY SERVICES FOR MABINI MAIN OFFICE, ALIJIS POWER PLANT, ALIJIS SUBSTATION	GENERAL FUND	Starting Date: January 1, 2022 (2 Years)	Php 25,000.00	Php 11,340,052.48	Oct. 8, 2021 9:00 AM	Oct. 21, 2021 8:30 a.m.
2.	SECURITY SERVICES FOR MABINI MAIN OFFICE, BURGOS, RECLAMATION, MOUNTAIN VIEW SUBSTATIONS AND ROBINSON'S COLLECTION	GENERAL FUND	Starting Date: On March 2, 2022 (2 Years)	Php 10,000.00	Php 8,566,170.25		Oct. 21, 2021 10:00 a.m.
3.	SECURITY SERVICES FOR BAGO, MURCIA FIELD OFFICES, CALUMANGGAN, LAG-ASAN AND SUM-AG SUBSTATIONS	GENERAL FUND	Starting Date: On January 1, 2022 (2 Years)	Php 25,000.00	Php 11,277,699.57		Oct. 21, 2021 1:30 p.m.
4.	SECURITY SERVICES FOR SILAY, TALISAY FIELD OFFICES, TALISAY POWERPLANT, LOPEZ AND PANAOGAO SUBSTATIONS	GENERAL FUND	Starting Date: On January 1, 2022 (2 Years)	Php 25,000.00	Php 11,277,699.57		Oct. 21, 2021 3:00 p.m.
5.	SUPPLY, DELIVERY, TESTING, INSTALLATION AND COMMISSIONING OF ELECTRIC DISTRIBUTION LINES TO DIFFERENT SITIOS (SEP2020)	2020 SEP GAA	90 days after NTP	Php 10,000.00	Php 7,692,546.60		Oct. 22, 2021 8:30 a.m.
6.	SUPPLY, DELIVERY AND INSTALLATION OF HOUSEWIRING (SEP 2020)	2020 SEP GAA	90 days after NTP	Php 5,000.00	Php 2,280,146.13		Oct. 22, 2021 10:00 a.m.
7.	SUPPLY AND DELIVERY OF METER SOCKET RING TYPE	GENERAL FUND	CONSIGNMENT	Php 5,000.00	Php 4,167,867.83		Oct. 22, 2021 1:30 p.m.
8.	SUPPLY AND DELIVERY OF 5 TONNER CUSTOMIZED BODY LOADER TRUCK WITH BOOM	GENERAL FUND	6 Months after NTP	Php 25,000.00	Php 19,000,000.00		Oct. 25, 2021 1:30 p.m.
9.	LABOR OUTSOURCING OF NEW CONNECTION, RECONNECTION, ELEVATED METERING, CLUSTERING & REPLACEMENT OF 43, 456 VARIOUS WORK ORDERS	GENERAL FUND	1 Year after NTP	Php 10,000.00	Php 9,347,457.16		Oct. 25, 2021 3:00 p.m.
10.	LINE CLEARING OF BACOLOD NORTH	GENERAL FUND	Contract Period: 3 Years	Php 10,000.00	Php 7,553,985.00		Oct. 26, 2021 10:00 a.m.
11.	LINE CLEARING OF BACOLOD SOUTH	GENERAL FUND	Contract Period: 3 Years	Php 10,000.00	Php 7,230,735.00		Oct. 26, 2021 1:30 p.m.
12.	LINE CLEARING OF MURCIA	GENERAL FUND	Contract Period: 3 Years	Php 5,000.00	Php 4,593,578.49		Oct. 26, 2021 3:00 p.m.

Interested Bidders may obtain an electronic copy of the bid documents **starting September 30, 2021 to October 14, 2021** at CENECO 3rd Floor Annex Building. **Cost of bid documents is not refundable.**

The Pre-Bid Conference and Bid Opening will be held at the 3rd Floor CENECO Annex Building and thru Zoom. Only Bidders who bought bidding documents are allowed to attend the Pre-Bid Conference.

Sealed Eligibility Requirements, Technical and Financial Envelopes must be received on or before the scheduled Bid Opening, during which said envelopes for eligibility requirements and proposal for the respective items/lot will be opened and read in the presence of the bidder's representative.

All items/bids shall be subjected to examination, evaluation and post qualification using the criteria set by the Implementing Rules and Regulations of Republic Act 10531 except for items 5 and 6 which will be subjected to examination, evaluation and post qualification using the criteria set by the Implementing Rules and Regulations of Republic Act 9184.

Central Negros Electric Cooperative, Inc. (CENECO) hereby reserves the right to reject any or all bids, declare failure of bidding or not to award the contract without disclosing any reason, to waive any minor defects or infirmities therein, and to accept such bids as may be deemed advantageous to CENECO.

For further information, please refer to:
CENECO Bids and Awards Committee (CBAC)
Contact Persons: Aldy Lyn L. Calixtro
Parisha Joy F. Legaspi
Tel. / Fax No. : (034) 458-6777 loc. 1285
E-mail Address: cenecobac@gmail.com
CENECO Website: www.ceneco.ph

JOSE M. TANTONGON
CBAC Chairman

Noted by:

ATTY. DANNY L. PONDEVILLA
Project Supervisor/Acting General Manager