



FIRST BUKIDNON ELECTRIC COOPERATIVE, INC.

Anahawon, Maramag, Bukidnon
Tel. No. (088) 828-5014/ Fax No. (088) 828-2139
fibeco_pbac@yahoo.com

INVITATION TO BID

The FIRST BUKIDNON ELECTRIC COOPERATIVE, INC. (FIBECO), through its Bids and Awards Committee (BAC), invites interested bidders for the following project:

Projects	Supply and Delivery of Distribution of Line Materials, KWH Meters, Service Drop Wires and House-wiring Materials; House-wiring Installation; and Distribution Line Construction for 41 SEP Projects funded through 2021 General Appropriation Act (GAA) and 2 Sitios funded through Payapa At Masaganang Pamayanan (PAMANA) subsidy funds			
Qualified Bidders	<ul style="list-style-type: none"> • Duly licensed Filipino/ Foreign citizens / sole proprietorship; • Partnerships duly organized /registered under the laws of the Philippines; • Corporations duly organized/ registered under the laws of the Philippines; • Those who have finished within two years from submission of bid at least two contracts similar to the contract put out to bid with the largest contract equivalent to at least 50% of the ABC 			
Schedule of Activities	Activities		Date	
	i.	Publication, Issuance and Availability of Bidding Documents	December 23, 2021	
	ii.	Pre- bid Conference	January 5, 2022	
	iii.	Deadline of Submission and Receipts of Bids	January 25, 2022 (8:00am-10:00am)	
iv.	Opening and Evaluation of Eligibility Forms, Documents and Opening of Bid	January 25, 2022 (10:01am onwards) January 26, 2022 (8:00 am onwards)		
Approved Budget Cost (ABC) (Inclusive of VAT)		Description	Amount (PhP)	Amount of Bid Docs (non-refundable)
	Project A	Supply and Delivery of Distribution of Line Materials, KWH Meters, Service Drop Wires and House-wiring Materials; House-wiring Installation; and Distribution Line Construction for 41 SEP Projects funded through 2021 General Appropriation Act (GAA)		
	Lot 1	Steel Poles	17,454,200.00	25,000.00
	Lot 2	Transformers	3,349,000.00	5,000.00
	Lot 3	Conductors	11,799,904.00	25,000.00
	Lot 4	Line Hardwares	8,881,539.00	10,000.00
	Lot 5	Line Construction Labor & Freight and Handling	10,138,594.11	25,000.00
	Lot 6	KilowattHour Meters	1,598,300.00	5,000.00
	Lot 7	Housewiring Materials	2,760,700.00	5,000.00
	Lot 8	Service Dropping Accessories	1,863,434.00	5,000.00
	Lot 9	Housewiring Installation	871,800.00	1,000.00
		Total	58,717,471.11	
	Source of Funding	2021 General Appropriation Act (GAA)		
	Project B	Supply and Delivery of Distribution of Line Materials, KWH Meters, Service Drop Wires and House-wiring Materials; House-wiring Installation; and Distribution Line Construction for 2 Sitios funded through Payapa At Masaganang Pamayanan (PAMANA) subsidy funds		
Lot 1	Steel Poles	1,071,600.00	5,000.00	




FIRST BUKIDNON ELECTRIC COOPERATIVE, INC.

Anahawon, Maramag, Bukidnon
 Tel. No. (088) 828-5014/ Fax No. (088) 828-2139
 fibeco_pbac@yahoo.com

	Lot 2	Transformers	308,000.00	500.00	
	Lot 3	Conductors	1,262,698.00	5,000.00	
	Lot 4	Line Hardwares	622,615.00	1,000.00	
	Lot 5	Line Construction Labor & Freight and Handling	725,719.67	1,000.00	
	Lot 6	KilowattHour Meters	132,000.00	500.00	
	Lot 7	Housewiring Materials	228,000.00	500.00	
	Lot 8	Service Dropping Accessories	152,880.00	500.00	
	Lot 9	Housewiring Installation	72,000.00	500.00	
		Total		4,575,512.67	
		Source of Funding	2021 Payapa At Masaganang Pamayanan (PAMANA) subsidy funds		
Performance Schedule	Project A	For Lot 1, Lot 2, Lot 3, Lot 4, Lot 6, Lot 7 and Lot 8- Not later than Thirty (30) days from receipt of Notice to Proceed For Lot 5 and Lot 9- Not later than Ninety (90) days from receipt of Notice to Proceed			
	Project B	For Lot 1, Lot 2, Lot 3, Lot 4, Lot 6, Lot 7 and Lot 8- Not later than Thirty (30) days from receipt of Notice to Proceed For Lot 5 and Lot 9- Not later than Ninety (90) days from receipt of Notice to Proceed			
Contact Person	Bernadeth B. Chavez PBAC Secretariat Mobile No. 0917-721-0342 Tel. No. 0926-844-8869 Fibeco_pbac@yahoo.com				

Bidding will be conducted through virtual bidding procedure set forth in the approved Government Procurement Policy Board (GPPB) Resolution no. 09-2020 entitled Approving Measures for the Efficient Conduct of Procurement Activities During a State of Calamity, or Implementation of Community Quarantine or Similar Restrictions.

FIBECO reserves the right to reject any or all bids without offering any reason, to waive any minor defects or informalities therein, and to accept any or all offers or proposals as may be considered most responsive and advantageous to the cooperative. It assumes no obligation whatsoever for any expenses or loss that may be incurred by the bidder in the preparation of bids, nor does it guarantee that an award will be made.


Armando A. Cantoy
 PBAC Chairman



REYNALDO B. BALABA, CPA
 General Manager

FIRST BUKIDNON ELECTRIC COOPERATIVE, INC.


Anahawon, Maramag, Bukidnon

Supply and Delivery of Distribution of Line Materials, KWH Meters, Service Drop Wires and House-wiring Materials; House-wiring Installation; and Distribution Line Construction for 41 SEP Projects funded through 2021 General Appropriation Act (GAA) and 2 Sitios funded through Payapa At Masaganang Pamayanan (PAMANA) subsidy funds


	DATE
Pre-Procurement Conference	December 14, 2021
Invitation To Bid	December 23, 2021
Pre-Bid Conference	January 5, 2022
Deadline Of Submission And Receipt Of Bids	January 25, 2022 (8:00am-10:00am)
Bid Opening	January 25, 2022 (10:01am onwards) January 26, 2022 (8:00am onwards continuation)
Post-Qualification	January 31, 2022 to February 1, 2022
Approval Of Resolution/Issuance Of Notice To Award	February 4, 2022
Contract Preparation And Signing	February 10, 2022
Approval Of Contract By Higher Authority	February 22, 2022
Issuance Of Notice To Proceed	February 28, 2022

Prepared by:  Bernadeth B. Chavez
PBAC SECRETARIAT

Recommending Approval by:


Mr. Armando A. Cantoy
BAC CHAIRMAN

Approved by:


Reynaldo B. Balaba, CPA
General Manager