



NOTICE OF CANCELLATION/TERMINATION OF PROCUREMENT

CONSTRUCTION OF UNDERGROUND POWERLINES (SUPPLY OF MATERIALS, LABOR AND SERVICES) PAHSE 3 (LOT 1) AND PHASE 4 (LOT 2) IN BRGY. ESTEVES, CASIGURAN, AURORA (NEA-PB No. 2024-06)

We inform that the Special Bids and Awards Committee (SBAC) on 22 January 2025, approved the cancellation/termination of procurement activities for **CONSTRUCTION OF UNDERGROUND POWERLINES (SUPPLY OF MATERIALS, LABOR AND SERVICES) PAHSE 3 (LOT 1) AND PHASE 4 (LOT 2) IN BRGY. ESTEVES, CASIGURAN, AURORA**, pursuant to Section 35-6 (a) of the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184, which provides that:

"xxx. the BAC is authorized, upon consultation with the end-user unit, to cancel or terminate the conduct of procurement activities, for any justifiable reason, such as but not limited to:

a) the physical and economic conditions have significantly changed so as to render the project no longer economically, financially, or technically feasible, as determined by the end-user unit; xxx"

In view thereof, new bidding process will be initiated for this procurement.

For information and guidance.

(SGD.)
ERNESTO O. SILVANO, JR.
Chairperson

