



**MISAMIS ORIENTAL II ELECTRIC
SERVICE COOPERATIVE, INC.
Medina, Misamis Oriental**

SUPPLEMENTAL/BID BULLETIN

ADDENDUM NO. 1

**FOR THE SUPPLY AND DELIVERY OF MATERIALS AND CONSTRUCTION
OF LINES FOR 10 SITIOS UNDER THE SITIO ELECTRIFICATION PROGRAM
(2018 NEA SEP)**

In accordance with Section 22.5.2 of IRR of R.A. No. 9184, this Addendum No. 1 is hereby issued to clarify, modify or amend items as stated below:

ISSUES	CLARIFICATIONS/AMENDMENTS
<p>Section I. Invitation to Bid Page 4</p> <p>A. Ten (10) Sitios - P10,732,894.91 B. Housewiring Materials - P 564,200.00 P11,297,094.91 =====</p>	<p>(MUST READ AS)</p> <p>Lot 1 - ABC (VAT Inclusive) P2,780,000.70 Magcaningag, Brgy. Mahayahay, Magsaysay Malo, Brgy. Mahayahay, Magsaysay Purok 5, Brgy. Tulang, Magsaysay</p> <p>Lot 2 - ABC (VAT Inclusive) P3,945,998.99 Zone 5, Brgy. Kabangasan, Balingoan Dagwa, Brgy. Beray, Kinoguitan Tinago, Brgy. Tabok, Lagonglong Zone 1 Manambulig, Brgy. Pambugas, Claveria</p> <p>Lot 3 - ABC (VAT Inclusive) P4,571,095.22 Lambagohon, Brgy. Blanco, Balingasag Purok 3 Relocation Site, Brgy. Napaliran, Balingasag Kihangad, Brgy. Quezon, Balingasag</p>
<p>Section I. Invitation to Bid and Section V. Special Conditions of the Contract 2.2 Page 4 and 63</p> <p>Technical Requirements Duration of the Contract – 120 days</p> <p>Completion of the Works is One Hundred Twenty (120) calendar days</p>	<p>Technical Requirements Duration of the Contract – 90 days</p> <p>Completion of the Works is Ninety (90) calendar days</p>
<p>Section II. Bid Validity ITB Clause 17.1 Page 18</p>	<p>Bids shall remain valid for the period specified in the <u>BDS</u> which shall not exceed ninety (90) calendar days from the date of the opening of bids</p>

This **SUPPLEMENTAL/BID BULLETIN No. 1** is issued this 25th day of June, 2018 for guidance and information of all concerned bidders.

CYNTHIA P. QUIMNO

Chairman, Bids and Awards Committee