

SOUTHERN LEYTE ELECTRIC COOPERATIVE, INC.

Brgy. Soro-soro, Maasin City, Southern Leyte

Telephone Numbers: (053) 570-9823; (053) 381-2144;

Email Add: [soleco\\_bac@yahoo.com](mailto:soleco_bac@yahoo.com)

**INVITATION TO BID  
BIDDING NO. 01-2018**

The **SOUTHERN LEYTE ELECTRIC COOPERATIVE, INC. (SOLECO)** invites interested parties who are qualified to bid for the following:

Description of Projects	Approved Budget for the Contract (Inclusive of VAT, other taxes, permits and licenses)	Non-Refundable Bidder's Fee																																				
<b>Sitio Electrification Projects (SEP) for 10 Sitios.</b> <b>Schedule I. Labor Contract for the construction of:</b> <b>1 Distribution lines for 7 Sitios of SEP;</b> <b>A. Labor Cost</b> <b>B. Freight &amp; Handling</b>  Location: At various parts of the province of Southern Leyte. <b>Source of Fund: SEP</b> <b>Project Duration: 1 to 2 months</b>	<table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 10%;"></td> <td style="width: 10%; text-align: right;">Php</td> <td style="width: 10%; text-align: right;">908,442.71</td> <td style="width: 10%;"></td> <td style="width: 10%;"></td> <td style="width: 10%;"></td> </tr> <tr> <td></td> <td></td> <td style="text-align: right;">271,962.54</td> <td></td> <td></td> <td></td> </tr> <tr> <td style="text-align: right;"><b>TOTAL</b></td> <td style="text-align: right;">Php</td> <td style="text-align: right; border-top: 1px solid black;">1,180,405.25</td> <td></td> <td></td> <td></td> </tr> </table>		Php	908,442.71						271,962.54				<b>TOTAL</b>	Php	1,180,405.25				Php 5,000																		
	Php	908,442.71																																				
		271,962.54																																				
<b>TOTAL</b>	Php	1,180,405.25																																				
<b>Schedule II. Sitio Electrification Projects (SEP):</b> <b>Supply and delivery of:</b> LOT I LINE HARDWARES LOT II CONDUCTORS LOT III EQUIPMENTS LOT IV STEEL POLES LOT V HOUSEWIRING MATERIALS  <b>Source of Fund: SEP</b> <b>Delivery Period: Within 1 month</b>	<table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 10%;"></td> <td style="width: 10%; text-align: right;">Php</td> <td style="width: 10%; text-align: right;">948,303.00</td> <td style="width: 10%;"></td> <td style="width: 10%;"></td> <td style="width: 10%;"></td> </tr> <tr> <td></td> <td></td> <td style="text-align: right;">1,723,473.00</td> <td></td> <td></td> <td></td> </tr> <tr> <td></td> <td></td> <td style="text-align: right;">946,000.00</td> <td></td> <td></td> <td></td> </tr> <tr> <td></td> <td></td> <td style="text-align: right;">2,801,000.00</td> <td></td> <td></td> <td></td> </tr> <tr> <td></td> <td></td> <td style="text-align: right;">810,135.00</td> <td></td> <td></td> <td></td> </tr> <tr> <td style="text-align: right;"><b>TOTAL</b></td> <td style="text-align: right;">Php</td> <td style="text-align: right; border-top: 1px solid black;">7,228,911.00</td> <td></td> <td></td> <td></td> </tr> </table>		Php	948,303.00						1,723,473.00						946,000.00						2,801,000.00						810,135.00				<b>TOTAL</b>	Php	7,228,911.00				Php 1,000 Php 5,000 Php 1,000 Php 5,000 Php 1,000
	Php	948,303.00																																				
		1,723,473.00																																				
		946,000.00																																				
		2,801,000.00																																				
		810,135.00																																				
<b>TOTAL</b>	Php	7,228,911.00																																				
<b>Schedule III. 2018 COOP. REQUIREMENTS</b> <b>Supply and delivery of:</b> LOT I LINE HARDWARES LOT II CONDUCTORS LOT III TOOLS LOT IV EQUIPMENTS  <b>Source of Fund: General Fund/RFSC</b> <b>Delivery Period: Within 1 month</b>	<table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 10%;"></td> <td style="width: 10%; text-align: right;">Php</td> <td style="width: 10%; text-align: right;">741,000.00</td> <td style="width: 10%;"></td> <td style="width: 10%;"></td> <td style="width: 10%;"></td> </tr> <tr> <td></td> <td></td> <td style="text-align: right;">270,000.00</td> <td></td> <td></td> <td></td> </tr> <tr> <td></td> <td></td> <td style="text-align: right;">387,500.00</td> <td></td> <td></td> <td></td> </tr> <tr> <td></td> <td></td> <td style="text-align: right;">182,000.00</td> <td></td> <td></td> <td></td> </tr> <tr> <td style="text-align: right;"><b>TOTAL</b></td> <td style="text-align: right;">Php</td> <td style="text-align: right; border-top: 1px solid black;">1,580,500.00</td> <td></td> <td></td> <td></td> </tr> </table>		Php	741,000.00						270,000.00						387,500.00						182,000.00				<b>TOTAL</b>	Php	1,580,500.00				Php 1,000 Php 500 Php 500 Php 500						
	Php	741,000.00																																				
		270,000.00																																				
		387,500.00																																				
		182,000.00																																				
<b>TOTAL</b>	Php	1,580,500.00																																				
<b>Schedule IV. NGCP METERING, POWER TRANSFORMER PROTECTION &amp; SOLECO FEEDER METERING</b> <b>Supply and delivery of:</b> LOT I NGCP METERING AND POWER TRANSFORMER PROTECTION LOT II FEEDER METERING  <b>Source of Fund: General Fund/RFSC</b> <b>Delivery Period: Within 1 month</b>	<table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 10%;"></td> <td style="width: 10%; text-align: right;">Php</td> <td style="width: 10%; text-align: right;">2,510,500.00</td> <td style="width: 10%;"></td> <td style="width: 10%;"></td> <td style="width: 10%;"></td> </tr> <tr> <td></td> <td></td> <td style="text-align: right;">1,950,000.00</td> <td></td> <td></td> <td></td> </tr> <tr> <td style="text-align: right;"><b>TOTAL</b></td> <td style="text-align: right;">Php</td> <td style="text-align: right; border-top: 1px solid black;">4,460,500.00</td> <td></td> <td></td> <td></td> </tr> </table>		Php	2,510,500.00						1,950,000.00				<b>TOTAL</b>	Php	4,460,500.00				Php 5,000 Php 5,000																		
	Php	2,510,500.00																																				
		1,950,000.00																																				
<b>TOTAL</b>	Php	4,460,500.00																																				

The following schedules shall be observed:

ACTIVITIES	SCHEDULE	VENUE
Issuance of Bid Documents	September 28, 2018	<b>SOLECO</b> Boardroom, Brgy. Soro-Soro, Maasin City, Southern Leyte.
Pre-bid Conference	October 03, 2018 /9:00 am	<b>SOLECO</b> Boardroom, Brgy. Soro-Soro, Maasin City, Southern Leyte.
Bid- Opening	October 10, 2018 /9:00 am	<b>SOLECO</b> Boardroom, Brgy. Soro-Soro, Maasin City, Southern Leyte.

Eligibility requirements and Bid documents may be obtained from BAC Secretariat upon payment of corresponding non-refundable fee stated above. Deadline for submission of financial and technical proposal shall be on October 10, 2018 before 9:00 o'clock in the morning. Only those who have purchased the bid documents are qualified to attend the Pre-bidding Conference.

**SOLECO** reserves the right to reject any or all proposals, declare a failure of bidding and to waive any required formality therein, and or to award to Bidder whose proposal is most advantageous to the electric cooperative.

All communications and queries shall be addressed to the secretariat on the above address with telephone number (053) 381-2144; (053) 570-9823 and Email Address at [soleco\\_inc@yahoo.com](mailto:soleco_inc@yahoo.com).

**(SGD) CHELITO D. OGDOR, CPA**  
**PBAC Chairman**

**Approved for publication:**

**(SGD) JONATHAN S. EMPEÑO, REE**  
General Manager  
PDI- Sept. 26, 2018 issue