



ILOILO II ELECTRIC COOPERATIVE, INC. (ILECO II)

Brgy. Cauayan, Pototan, Iloilo
 Tel Nos. (033)529-8063, (033)529-8981
 Email add: ileco2bac@yahoo.com

SUPPLEMENTAL BID BULLETIN

Addendum No.1

For the Project:

SUPPLY OF LABOR, LINE MATERIALS AND HOUSEWIRING MATERIALS FOR BLEP PROJECT LOCATED IN CABATANGAN, LAMBUNAO, ILOILO; AGLOBONG, JANIUAY, ILOILO; BINOLOSAN PEQUENO, CALINOG, ILOILO

This addendum No. 1 is issued to clarify, modify or amend item stated below:

ADDENDUM No	CLARIFICATION		AMENDMENT			
	Invitation to Bid		Invitation to Bid			
	Project Description (BLEP 2018)	Approved Budget of the Contract (ABC)	Project Description (BLEP 2018)	Approved Budget for the Contract (ABC)		
Line Construction				Housewiring	Total	
Lot 1.	1. Supply of Labor and Materials for BLEP Project. Project Location: Brgy Cabatangan, Lambunao, Iloilo (Sitio Proper, Ilaya and Ilawod).	Php 8,563,144.65	1. Supply of Labor, Line Materials and Housewiring Materials for BLEP Project. Project Location: Brgy Cabatangan, Lambunao, Iloilo (Sitio Proper, Ilaya and Ilawod).	7,992,424.05	570,720.60	8,563,144.65
Lot 2.	2. Supply of Labor and Materials for BLEP Project. Project Location: Brgy Aglobong, Janiuay, Iloilo (Zone 1,2,3 & 4).	Php 14,031,445.32	2. Supply of Labor, Line Materials and Housewiring Materials for BLEP Project. Project Location: Brgy Aglobong, Janiuay, Iloilo (Zone 1,2,3 & 4).	13,270,484.52	760,960.80	14,031,445.32
Lot 3.	3. Supply of Labor and Materials for BLEP Project. Project Location: Brgy Binolosan Pequeno, Calinog, Iloilo (Sitio Proper, Ilaya, Ilawod and Centro).	Php 4,317,854.08	3. Supply of Labor, Line Materials and Housewiring Materials for BLEP Project. Project Location: Brgy Binolosan Pequeno, Calinog, Iloilo (Sitio Proper, Ilaya, Ilawod and Centro).	3,556,893.28	760,960.80	4,317,854.08

This SUPPLEMENTAL/BID BULLETIN, ADDENDUM No.1 is issued this 10th day of December 2018 for guidance and information of all concerned.


FERNANDO L. LASAFIN
 Chairperson
 Bids and Awards Committee



ILOILO II ELECTRIC COOPERATIVE, INC. (ILECO II)

Brgy. Cauayan, Pototan, Iloilo
 Tel Nos. (033)529-8063, (033)529-8981
 Email add: ileco2bac@yahoo.com

SUPPLEMENTAL BID BULLETIN

Addendum No.2

For the Project:

Installation of Electric Service Connection (NHA Project).

This addendum No. 1 is issued to clarify, modify or amend item stated below:

ADDENDUM No.	CLARIFICATION		AMENDMENT	
	Invitation to Bid		Invitation to Bid	
	Project Description (NHA Project)	Approved Budget of the Contract (ABC)	Project Description (NHA Project)	Approved Budget for the Contract (ABC)
A	Bolt, Oval Eye, 5/8" x 12"	Php 65,571.68	Bolt, Oval Eye, 5/8" x 12"	Php 68,850.26
	Washer Square, 2-1/4" x 1-1/4" x 13/16		Washer Square, 2-1/4" x 1-1/4" x 13/16	
	Rod, Ground Steel Galvanized, 5/8"x10", HDG		Rod, Ground Steel Galvanized, 5/8"x10", HDG	
	Clamp, Ground Rod		Clamp, Ground Rod	
	Screw, Lag, 1/2" x 6" (2 pcs. Meter module)		Screw, Lag, 1/2" x 6" (2 pcs. Meter module)	
	Connector, compression, YPC 2A8U		Connector, compression, YPC 2A8U	
B	Conductor, Bare, ACSR #2 AWG 6/1 (10m/pole)	Php 463,233.40	Conductor, Bare, ACSR #2 AWG 6/1 (10m/pole)	Php 486,395.07
	ACSR # 1/0, Insulated		ACSR # 1/0, Insulated	
	Conductor, Duplex Wire # 6		Conductor, Duplex Wire # 6	
C	Meter Mounting Module, 5 Meter Socket	Php 540,000.00	Meter Mounting Module, 5 Meter Socket	Php 567,000.00
E	Supply of Labor for Installation of SDI for NHA Project	Php 264,600.00	Supply of Labor for Installation of SDI for NHA Project	Php 317,520.00

This SUPPLEMENTAL/BID BULLETIN, ADDENDUM No.1 is issued this 11th day of December 2018 for guidance and information of all concerned.

FERNANDO L. LASAFIN
 Chairperson
 Bids and Awards Committee