



CAGAYAN I ELECTRIC COOPERATIVE, INC.

Maddarlug, Solana, Cagayan
 Tel. No. (078) 844-1595; Fax No. (078) 844-4528
 Email Address: cagelco1_pbac@yahoo.com.ph

May 2, 2018

INVITATION TO BID

The Cagayan I Electric Cooperative, Inc. (CAGELCO I) invites potential bidders to apply for eligibility and to bid for the following:

	Project/Contract	Floor Price/ ABC (inclusive of VAT)	Source of Fund
Lot 1	Supply and Delivery of Various Distribution Line Hardware Materials	Php 6,289,445.57	General Fund
Lot 2	Supply and Delivery of Various Bare, ACSR Conductors	Php 5,128,600.00	General Fund
Lot 3	Supply and Delivery of Various Distribution Line Conductors	Php 4,291,702.00	General Fund
Lot 4	Supply and Delivery of Distribution Line Connectors	Php 2,963,044.00	General Fund
Lot 5	Supply and Delivery of Fuse Cutout, Fuse Holders & Fuse links	Php 3,654,850.84	General Fund
Lot 6	Supply and Delivery of HDPE Insulator	Php 2,324,800.00	General Fund
Lot 7	Supply and Delivery of Pole, Wood, 30', Class 3, 1360 kgs (Minimum Breaking Load)	Php 7,735,269.40	General Fund
Lot 8	Supply and Delivery of Pole, Wood, 35', Class 3, 1360 kgs (Minimum Breaking Load)	Php 8,132,373.72	General Fund
Lot 9	Supply and Delivery of Pole, Wood, 40' & 45, Class 3, 1360 kgs (Minimum Breaking Load)	Php 1,894,000.00	General Fund
Lot 10	Supply and Delivery of Pole, Concrete, 30', Class 3, 1400 kgs. (Minimum Load Break)	Php 5,416,500.00	General Fund
Lot 11	Supply and Delivery of Pole, Concrete, 35', Class 3, 1400 kgs. (Minimum Load Break)	Php 4,141,500.00	General Fund
Lot 12	Supply and Delivery of Pole, Concrete, 40'&45, Class 3, 1400 kgs. (Minimum Load Break)	Php 3,779,500.00	General Fund
Lot 13	Supply and Delivery of 10 kVA Distribution Transformer	Php 6,300,000.00	General Fund
Lot 14	Supply and Delivery of 15 kVA Distribution Transformer	Php 9,432,600.00	General Fund
Lot 15	Supply and Delivery of 25 kVA Distribution Transformer	Php 11,030,400.00	General Fund
Lot 16	Supply and Delivery of 37.5 kVA Distribution Transformer	Php 11,126,500.00	General Fund
Lot 17	Supply and Delivery of 50kVA Distribution Transformer	Php 9,396,000.00	General Fund
Lot 18	Supply and Delivery of 75 & 100kVA Distribution Transformer	Php 2,534,400.00	General Fund
Lot 19	Supply and Delivery of 167kVA Distribution Transformer	Php 2,582,400.00	General Fund
Lot 20	Supply and Delivery of Current Transformer & Potential Transformer	Php 2,046,400.00	General Fund
Lot 21	Supply and Delivery of Brand New 3 tons Boom Truck with Auger Derrick & Bucket Mounting to 3.5 Tons 4x4 Truck	Php 10,500,000.00	General Fund
Lot 22	Supply and Delivery of Brand New Customized Lineman's Utility Vehicle	Php 1,415,400.00	General Fund

Bidding will be conducted through competitive bidding procedures using a non-discretionary "pass"/"fail" criterion. Interested Bidders may obtain Bid Documents from CAGELCO I Main Office starting May 7, 2018 for the following bid fee (non-refundable):

Lot #	Bid Fee	Lot #	Bid Fee	Lot #	Bid Fee
Lot 1	Php 10,000.00	Lot 9	Php 5,000.00	Lot 17	Php 10,000.00
Lot 2	Php 10,000.00	Lot 10	Php 10,000.00	Lot 18	Php 5,000.00
Lot 3	Php 5,000.00	Lot 11	Php 5,000.00	Lot 19	Php 5,000.00
Lot 4	Php 5,000.00	Lot 12	Php 5,000.00	Lot 20	Php 5,000.00
Lot 5	Php 5,000.00	Lot 13	Php 10,000.00	Lot 21	Php 25,000.00
Lot 6	Php 5,000.00	Lot 14	Php 10,000.00	Lot 22	Php 5,000.00
Lot 7	Php 10,000.00	Lot 15	Php 25,000.00		
Lot 8	Php 10,000.00	Lot 16	Php 25,000.00		

Schedule of activities are as follows:

	Pre-Bid Conference	Submission & Opening of Bids	Evaluation of Bid Proposal and Post-Qualification	Awarding
Lot 1	May 10, 2018 8:30 AM	May 23, 2018 8:30 AM	May 30, 2018	Upon approval of the Board of Directors
Lot 2	May 10, 2018 8:30 AM	May 23, 2018 8:30 AM	May 30, 2018	Upon approval of the Board of Directors
Lot 3	May 10, 2018 8:30 AM	May 23, 2018 8:30 AM	May 30, 2018	Upon approval of the Board of Directors
Lot 4	May 10, 2018 1:30 PM	May 23, 2018 1:30 PM	May 30, 2018	Upon approval of the Board of Directors
Lot 5	May 10, 2018 1:30 PM	May 23, 2018 1:30 PM	May 30, 2018	Upon approval of the Board of Directors
Lot 6	May 10, 2018 1:30 PM	May 23, 2018 1:30 PM	May 30, 2018	Upon approval of the Board of Directors
Lot 7	May 11, 2018 8:30 AM	May 24, 2018 8:30 AM	May 30, 2018	Upon approval of the Board of Directors
Lot 8	May 11, 2018 8:30 AM	May 24, 2018 8:30 AM	May 30, 2018	Upon approval of the Board of Directors
Lot 9	May 11, 2018 8:30 AM	May 24, 2018 8:30 AM	May 30, 2018	Upon approval of the Board of Directors
Lot 10	May 11, 2018 1:30 PM	May 24, 2018 1:30 PM	May 30, 2018	Upon approval of the Board of Directors
Lot 11	May 11, 2018 1:30 PM	May 24, 2018 1:30 PM	May 30, 2018	Upon approval of the Board of Directors
Lot 12	May 11, 2018 1:30 PM	May 24, 2018 1:30 PM	May 30, 2018	Upon approval of the Board of Directors
Lot 13	May 15, 2018 8:30 AM	May 25, 2018 8:30 AM	May 31, 2018	Upon approval of the Board of Directors
Lot 14	May 15, 2018 8:30 AM	May 25, 2018 8:30 AM	May 31, 2018	Upon approval of the Board of Directors
Lot 15	May 15, 2018 8:30 AM	May 25, 2018 8:30 AM	May 31, 2018	Upon approval of the Board of Directors
Lot 16	May 15, 2018 8:30 AM	May 25, 2018 8:30 AM	May 31, 2018	Upon approval of the Board of Directors
Lot 17	May 15, 2018 1:30 PM	May 25, 2018 1:30 PM	May 31, 2018	Upon approval of the Board of Directors
Lot 18	May 15, 2018 1:30 PM	May 25, 2018 1:30 PM	May 31, 2018	Upon approval of the Board of Directors
Lot 19	May 15, 2018 1:30 PM	May 25, 2018 1:30 PM	May 31, 2018	Upon approval of the Board of Directors
Lot 20	May 15, 2018 1:30 PM	May 25, 2018 1:30 PM	May 31, 2018	Upon approval of the Board of Directors
Lot 21	May 16, 2018 8:30 AM	May 29, 2018 8:30 AM	May 31, 2018	Upon approval of the Board of Directors
Lot 22	May 16, 2018 10:30 AM	May 29, 2018 10:30 AM	May 31, 2018	Upon approval of the Board of Directors

CAGELCO I hereby reserves the right to reject any or all bids, waive any formality therein, accepts proposal most advantageous to the Cooperative and assumes no obligation to compensate or indemnify any bidder for expenses or losses that may be incurred in the preparation of bid nor does it guarantee that an award will be made.



ENGR. GREGORIO P. MAPPATAO, JR.
Bids & Awards Committee Chairman