



Task Force **DUTERTE** Lanao Sur Power



LANAO DEL SUR ELECTRIC COOPERATIVE, INC.

LASURECO Corporate Compound, Brgy. Gadongan, Marawi City

SATELLITE OFFICE, PUROK VIOLETA, ORELLANA, BRGY. TUBOD, ILIGAN CITY

INVITATION TO APPLY FOR ELIGIBILITY AND TO BID

The Lanao Del Sur Electric Cooperative, Inc. (LASURECO) invites interested bidders to submit eligibility documents and to bid on for Supply and Delivery of Materials and Labor for the Rehabilitation / Revamp of 13.2 Distribution Lines with Accessories outside The Most Affected Areas of Marawi City. Provision for the One (1)-Month Obligational Contract for Supply and Delivery of Materials and Three (3)-Months for Labor Services

LOT NO.	PROJECT DESCRIPTION	APPROVED BUDGET COST (VAT INCLUSIVE)	SOURCE OF FUND	DURATION
1	Rehab / Revamp of 3-Phase 13.2 KV Distribution Line from Mun. Ganassi to Mun. Tugaya, LDS	24,000,031.13	NEA SUBSIDY	SEPT 7-DEC 31, 2018
2	Rehab / Revamp of 3-Phase 13.2 KV Distribution Line from Mun. Ganassi to Mun. Calanugas, LDS	10,201,272.08	NEA SUBSIDY	SEPT 7-DEC 31, 2018
3	Rehab / Revamp of 3-Phase 13.2 KV Distribution Line from Mun. Ganassi to Mun. Bayang, LDS	23,213,600.39	NEA SUBSIDY	SEPT 7-DEC 31, 2018
4	Rehab / Revamp of 3-Phase 13.2 KV Distribution Line from Marawi City to Mun. Tagoloan II, LDS	19,538,529.81	NEA SUBSIDY	SEPT 7-DEC 31, 2018
5	Rehab / Revamp of Under Built 3-Phase 13.2 KV Distribution Line from GMA Substation to Kilala, Marawi City	8,776,298.52	NEA SUBSIDY	SEPT 7-DEC 31, 2018
6	Rehab / Revamp of Double Circuit, 3-Phase 13.2 KV Distribution Line from Saduc, Marawi City to SPDA, Marantao	14,202,570.44	NEA SUBSIDY	SEPT 7-DEC 31, 2018
7	Rehab / Revamp of 3-Phase 13.2 KV Distribution Line from Brgy. Matampay to Brgy. Saduc, Marawi City	4,254,218.33	NEA SUBSIDY	SEPT 7-DEC 31, 2018
8	Rehab / Revamp of 3-Phase 13.2 KV Distribution Line from Abdullah Hospital to Sarimanok, Pob. Marawi, Marawi City	2,690,196.20	NEA SUBSIDY	SEPT 7-DEC 31, 2018
9	Rehab / Revamp of 3-Phase 13.2 KV Distribution Line from Mun. Saguilaran to Mun. Piagapo, LDS	8,705,697.84	NEA SUBSIDY	SEPT 7-DEC 31, 2018
10	Procurement of Materials for Operation and Maintenance	3,442,160.00	NEA SUBSIDY	SEPT 7-DEC 31, 2018

The scope of technical requirements is outlined in the Bid Documents to be provided to all interested bidders upon application addressed to the Chairman of Bids and Awards Committee for Local and In-House Procurement at the LASURECO Satellite Office, Purok Violeta, Orellana, Brgy. Tubod, Iligan City, Lanao del Norte with Cellphone No.: 09152756098 and payment of a non-refundable fee based on the Appendix 8 of the Revised IRR of RA 9184 on Guidelines on the Sale of Bidding Documents which corresponds to the ABC of per respective bundle.

ACTIVITIES	SCHEDULE	VENUE
1. Issuance of Bid Documents	JUNE 6-JULY 6, 2018	LASURECO, Satellite Office, Iligan City, Lanao del Norte
2. Pre-Bid Conference	JUNE 26, 2018	Plaza Hotel Alemania, Iligan City, Lanao del Norte
3. Deadline for Submission (Eligibility Requirements, Technical & Financial Proposals) and Opening of Bids	JULY 6, 2018	Plaza Hotel Alemania, Iligan City, Lanao del Norte

The project shall be bid in accordance with the provisions of R.A. 9184.

LASURECO reserves its right to accept and/or reject any Bid, to annul bidding process, and to reject all Bids at any time prior to the contract award, without thereby incurring any liability to the affected Bidder or Bidders.


ENGR. SUAIB DIANGCA

Chairman, Bids and Awards Committee
For Local and In-House Procurement