



# QUEZON 1 ELECTRIC COOPERATIVE, INC.


Poctol, Pitogo, Quezon  
Telefax: (042) 318-8156 \* Fax: (042) 421 1122

## NOTICE OF POSTPONEMENT OF PRE-BID CONFERENCE

This is to notify all interested parties that the Pre-Bid Conference scheduled on March 17, 2020 for the listed projects below under ITB No. 2020-04 published at Philippine Daily Inquirer and NEA Website last March 10, 2020 is hereby postponed **until further notice** due to the threat of COVID-19.

LOT	PROJECT DESCRIPTION	ABC (VAT Inclusive)	BID DOCUMENTS FEE (Non-Refundable)	SOURCE OF FUND	DELIVERY SCHEDULE
1	Supply and Delivery of Brand New Linemen Trucks	Php 7,012,000.00	Php 6,000.00	Loan Fund	Within 30 calendar days upon receipt of Purchase Order
2	Supply and Delivery of Brand New Manlift Truck	Php 5,800,000.00	Php 5,000.00	Loan Fund	Within 30 calendar days upon receipt of Purchase Order
3	Supply and Delivery of Steel Poles for Maintenance, Rehabilitation and Relocation for 1 <sup>st</sup> & 2 <sup>nd</sup> Qtr. of 2020	Php 9,008,155.00	Php 7,000.00	Reinvestment Fund	Within 30 calendar days upon receipt of Purchase Order
4	Supply and Delivery of Fuselinks, Fuse Cut-Outs with Arrester Combination and Fuse Holders for Maintenance Use of year 2020	Php 7,157,058.00	Php 6,000.00	General Fund	Within 30 calendar days upon receipt of Purchase Order

A notice shall be issued to announce the new schedule. This is for guidance and information of all concerned.

  
AUGUSTO F. ADVINCULA  
BAC- Chairman

Noted by :

  
VICTOR R. CADA  
PS/ Acting General Manager