



PAMPANGA II ELECTRIC COOPERATIVE, INC.

San Roque, Guagua, Pampanga

INVITATION TO BID

2020-02, 2020-03, 2020-04, 2020-05, 2020-06, 2020-07, 2020-08

PAMPANGA II ELECTRIC COOPERATIVE, INC. (PELCO II) WITH OFFICE ADDRESS AT SAN ROQUE, GUAGUA, PAMPANGA 2003 IS IN NEED OF THE FOLLOWING:

<p align="center">Package 1 (2020-02)</p> <p align="center">Approved Budget for the Contract (ABC) - P 3,971,707.43 VAT Inclusive Pole Line Hardwares (Warehouse Stocks 2020)</p>
<p align="center">Package 2 (2020-03)</p> <p align="center">Approved Budget for the Contract (ABC) - P 3,406,970.00 VAT Inclusive Supply, Delivery, and Unloading of Various Insulators Insulator, Spool 1-3/8", ANSI Class 53-1 – 2,840 pieces Insulator, Spool, 3", ANSI Class 53-4 – 500 pieces Insulator, Suspension, 6", ANSI Class 52-1 – 6,700 pieces Insulator, Suspension, 10-3/4", ANSI Class 52-5 – 236 pieces Insulator, Pin Type, Porcelain, ANSI Class 55-5 – 18 pieces Insulator, Post Type, 72kV – 50 pieces Composite, Post Insulator, 15kV, Porcelain – 12 pieces</p>
<p align="center">Package 3 (2020-04)</p> <p align="center">Approved Budget for the Contract (ABC) - P 45,533,389.00 VAT Inclusive Warehouse Stocks 2020 for O&M (CAPEX), SOLEUSE (CAPEX) Cash Advance and Load Growth (Communal): Transformer, Pole Type, Conventional, Amorphous, 10 KVA – 8 units Transformer, Pole Type, Conventional, Amorphous, 15 KVA – 19 units Transformer, Pole Type, Conventional, Amorphous, 25 KVA – 124 units Transformer, Pole Type, Conventional, Amorphous, 37.5 KVA – 126 units Transformer, Pole Type, Conventional, Amorphous, 50 KVA – 103 units Transformer, Pole Type, Conventional, Amorphous, 75 KVA – 48 units Transformer, Pole Type, Conventional, Amorphous, 100 KVA – 3 units</p>
<p align="center">Package 4 (2020-05)</p> <p align="center">Approved Budget for the Contract (ABC) - P 13,237,516.79 VAT Inclusive Supply, Delivery and Unloading of Warehouse Stocks for 2020 of Various Wires and Conductors</p>
<p align="center">Package 5 (2020-06)</p> <p align="center">Approved Budget for the Contract (ABC) - P 6,952,420.4 VAT Inclusive Warehouse Stocks 2020 for New Metering Facilities, For Operation and Maintenance, for Replacement of Phased Out Meters & Sole Use - Operation and Maintenance (CAPEX) 2020</p> <ul style="list-style-type: none"> • Meter, Base, Socket CL-100, 4 Jaws (Round) - 13,631 pieces • Meter, Base, Rectangular, 4 Jaws (Class 200) - 666 pieces <ul style="list-style-type: none"> • Meter, Base, Rectangular, CL 200, 7 Jaws - 36 pieces • Meter, Base, Rectangular, CL 200, 5 Jaws - 31 pieces
<p align="center">Package 6 (2020-07)</p> <p align="center">Approved Budget for the Contract (ABC) - P 2,404,677.36 VAT Inclusive Supply, Delivery, Construction, Testing, and Commissioning of Manibaug Substation Feeder 6 at Mancatian, Porac, Pampanga</p>
<p align="center">Package 7 (2020-08)</p> <p align="center">Approved Budget for the Contract (ABC) - P 21,431,600.00 VAT Inclusive Warehouse Stocks 2020 for Replacement of Phased Out Old Meters & for New Metering Facilities</p> <p align="center">Lot 1</p> <p align="center">ABC - P 20,046,400.00 VAT Inclusive Meter kWh, 1 Phase, Class 100, 2W, 240V, Form 1S, Socket Type, Electronic - 11,792 pieces</p> <p align="center">Lot 2</p> <p align="center">ABC - P 1,385,200.00 VAT Inclusive Meter kWh, 1 Phase, Class 200, 2W, 240V, Form 1S, Socket Type, Electronic - 566 pieces Meter kWh, 1 Phase, Class 200, 3W, 240V, Form 2S, Socket Type, Electronic - 235 pieces</p>

Package 8 (2020-09)

Approved Budget for the Contract (ABC) - P4,851,300.00 VAT Inclusive

Warehouse Stocks 2020 for the Requirement of New Metering Facilities & Sole Use - Operation and Maintenance (CAPEX) 2020

- Current Transformer 100:5, 600V - 80 pieces
- Current Transformer 200:5, 600V - 68 pieces
- Current Transformer 30:5, 15kV, Extended Range - 39 pieces
- Potential Transformer 15kV, 70:1 - 39 pieces

The Schedule of the Procurement Process are shown below.

Package No.	Package 1	Package 2	Package 3	Package 4	Package 5	Package 6	Package 7	Package 8
Source of Fund	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC
Bid Docs Fee (Non-Refundable)	P 5,000.00	P 5,000.00	P 25,000.00	P 25,000.00	P 10,000.00	P 5,000.00	P 25,000.00	P 5,000.00
Bid Docs No.	2020-02	2020-03	2020-04	2020-05	2020-06	2020-07	2020-08	2020-09
Availability of Bid Documents	June 17 - July 7, 2020		June 19 - July 9, 2020	June 22 - July 13, 2020	June 24 - July 15, 2020		June 26 - July 17, 2020	June 30 - July 21, 2020
Pre-bid Conference	Date	June 23, 2020 (Tuesday)		June 25, 2020 (Thursday)	June 29, 2020 (Monday)		July 1, 2020 (Wednesday)	July 3, 2020 (Friday)
	Time	09:00AM-12:00NOON (0900H-1200H)	1:00PM-3:00PM (1300H-1500H)	09:00AM-12:00NOON (0900H-1200H)	09:00AM-12:00NOON (0900H-1200H)	09:00AM-12:00NOON (0900H-1200H)	1:00PM-3:00PM (1300H-1500H)	09:00AM-12:00NOON (0900H-1200H)
Bid Opening	Date	July 7, 2020 (Tuesday)		July 9, 2020 (Thursday)	July 13, 2020 (Monday)		July 15, 2020 (Wednesday)	July 17, 2020 (Friday)
	Time	09:00AM-12:00NOON (0900H-1200H)	1:00PM-3:00PM (1300H-1500H)	09:00AM-12:00NOON (0900H-1200H)	09:00AM-12:00NOON (0900H-1200H)	09:00AM-12:00NOON (0900H-1200H)	1:00PM-3:00PM (1300H-1500H)	09:00AM-12:00NOON (0900H-1200H)

Bids shall be accompanied by a bid bond either in cash, Manager's or Cashier's check, Bank Draft / Guarantee or Irrevocable letter of credit issued by a universal or commercial bank, equivalent to two percent (2%) of the ABC.

Bid documents may be obtained from the PBAC Secretariat upon payment of the required fee. Contact numbers are (045) 9010-535; (045) 9010-865; (045) 9000-850. Only bidders who secured bid documents will be allowed to participate in the bidding.

Awards shall be made to the technically responsive and complying bidder submitting the lowest bid per package.

PELCO II MANAGEMENT RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS, WAIVE ANY OF THE REQUIRED FORMALITY THEREIN AND ACCEPTS BIDS ONLY DEEMED MOST ADVANTAGEOUS TO THE COOPERATIVE.

CONSOLACION C. MULI
PBAC Chairman

AMADOR T. GUEVARRA
General Manager