



ILOILO II ELECTRIC COOPERATIVE, INC. (ILECO II)

Brgy. Cauayan, Pototan, Iloilo
 Tel Nos. (033)529-8063, (033)529-8981
 Email add: ileco2bac@yahoo.com

SUPPLEMENTAL BID BULLETIN

Addendum No. 9

PUBLIC BIDDING


Delivery of Electrical Distribution Materials and Equipment

This addendum No. 9 is issued to clarify and/or amend certain provisions in the Bidding Documents issued for this project.

ADDENDUM No.	REFERENCE	AMENDMENT/INCLUSION																																																																												
1	INVITATION TO BID : Opening of Bids Supply and Delivery of Electrical Distribution Materials and Equipment: September 18, 2020 ; 1:30 P.M.	INVITATION TO BID : Opening of Bids Supply and Delivery of Electrical Distribution Materials and Equipment: September 21, 2020 ; 10:00 A.M.																																																																												
2	Bid Data Sheet: Submission of Bids Supply and Delivery of Electrical Distribution Materials and Equipment, September 17, 2020	Bid Data Sheet: Submission of Bids Supply and Delivery of Electrical Distribution Materials and Equipment, September 19, 2020																																																																												
3	<p>Section VII. Schedule of Requirements</p> <table border="1"> <tr><td>Lot 1</td><td>Pole Line Hardware</td><td>50 CD from receipt of P.O.</td></tr> <tr><td>Lot 2</td><td>Cross-arm, Steel</td><td rowspan="2">30 CD from receipt of P.O.</td></tr> <tr><td>Lot 3</td><td>Fuse Link</td></tr> <tr><td>Item 49</td><td>Power Fuse</td><td>40 CD from receipt of P.O.</td></tr> <tr><td>Lot 4</td><td>Fuse Cut-out and Arrester</td><td rowspan="4">30 CD from receipt of P.O.</td></tr> <tr><td>Item 52</td><td>Conductor, Duplex, #6 AWG</td></tr> <tr><td>Item 53</td><td>Conductor, Bare, ACSR #1/0, AWG</td></tr> <tr><td>Item 54</td><td>Conductor, Bare, ACSR #4/0, AWG</td></tr> <tr><td>Item 55</td><td>Conductor, Insulated, ACSR #1/0, AWG</td><td rowspan="2">50 CD from receipt of P.O.</td></tr> <tr><td>Item 56</td><td>Conductor, 23 kv Insulated, Tree Wire, ACSR/AW, #1/0, AWG</td></tr> <tr><td>Lot 5</td><td>Guy and Tie Wire</td><td>30 CD from receipt of P.O.</td></tr> <tr><td>Lot 6</td><td>Compression Connector</td><td>40 CD from receipt of P.O.</td></tr> <tr><td>Lot 7</td><td>Insulator</td><td>150 CD from receipt of P.O.</td></tr> <tr><td>Lot 8</td><td>Instrument Transformer</td><td>150 CD from receipt of P.O.</td></tr> </table>	Lot 1	Pole Line Hardware	50 CD from receipt of P.O.	Lot 2	Cross-arm, Steel	30 CD from receipt of P.O.	Lot 3	Fuse Link	Item 49	Power Fuse	40 CD from receipt of P.O.	Lot 4	Fuse Cut-out and Arrester	30 CD from receipt of P.O.	Item 52	Conductor, Duplex, #6 AWG	Item 53	Conductor, Bare, ACSR #1/0, AWG	Item 54	Conductor, Bare, ACSR #4/0, AWG	Item 55	Conductor, Insulated, ACSR #1/0, AWG	50 CD from receipt of P.O.	Item 56	Conductor, 23 kv Insulated, Tree Wire, ACSR/AW, #1/0, AWG	Lot 5	Guy and Tie Wire	30 CD from receipt of P.O.	Lot 6	Compression Connector	40 CD from receipt of P.O.	Lot 7	Insulator	150 CD from receipt of P.O.	Lot 8	Instrument Transformer	150 CD from receipt of P.O.	<p>Section VII. Schedule of Requirements</p> <table border="1"> <tr><td>Lot 1</td><td>Pole Line Hardware</td><td>90 CD from receipt of P.O.</td></tr> <tr><td>Lot 2</td><td>Cross-arm, Steel</td><td>60 CD from receipt of P.O.</td></tr> <tr><td>Lot 3</td><td>Fuse Link</td><td>30 CD from receipt of P.O.</td></tr> <tr><td>Item 49</td><td>Power Fuse</td><td>60 CD from receipt of P.O.</td></tr> <tr><td>Lot 4</td><td>Fuse Cut-out and Arrester</td><td>30 CD from receipt of P.O.</td></tr> <tr><td>Item 52</td><td>Conductor, Duplex, #6 AWG</td><td rowspan="3">45 CD from receipt of P.O.</td></tr> <tr><td>Item 53</td><td>Conductor, Bare, ACSR #1/0, AWG</td></tr> <tr><td>Item 54</td><td>Conductor, Bare, ACSR #4/0, AWG</td></tr> <tr><td>Item 55</td><td>Conductor, Insulated, ACSR #1/0, AWG</td><td rowspan="2">60 CD from receipt of P.O.</td></tr> <tr><td>Item 56</td><td>Conductor, 23 kv Insulated, Tree Wire, ACSR/AW, #1/0, AWG</td></tr> <tr><td>Lot 5</td><td>Guy and Tie Wire</td><td>45 CD from receipt of P.O.</td></tr> <tr><td>Lot 6</td><td>Compression Connector</td><td>60 CD from receipt of P.O.</td></tr> <tr><td>Lot 7</td><td>Insulator</td><td>150 CD from receipt of P.O.</td></tr> <tr><td>Lot 8</td><td>Instrument Transformer</td><td>150 CD from receipt of P.O.</td></tr> </table>	Lot 1	Pole Line Hardware	90 CD from receipt of P.O.	Lot 2	Cross-arm, Steel	60 CD from receipt of P.O.	Lot 3	Fuse Link	30 CD from receipt of P.O.	Item 49	Power Fuse	60 CD from receipt of P.O.	Lot 4	Fuse Cut-out and Arrester	30 CD from receipt of P.O.	Item 52	Conductor, Duplex, #6 AWG	45 CD from receipt of P.O.	Item 53	Conductor, Bare, ACSR #1/0, AWG	Item 54	Conductor, Bare, ACSR #4/0, AWG	Item 55	Conductor, Insulated, ACSR #1/0, AWG	60 CD from receipt of P.O.	Item 56	Conductor, 23 kv Insulated, Tree Wire, ACSR/AW, #1/0, AWG	Lot 5	Guy and Tie Wire	45 CD from receipt of P.O.	Lot 6	Compression Connector	60 CD from receipt of P.O.	Lot 7	Insulator	150 CD from receipt of P.O.	Lot 8	Instrument Transformer	150 CD from receipt of P.O.
Lot 1	Pole Line Hardware	50 CD from receipt of P.O.																																																																												
Lot 2	Cross-arm, Steel	30 CD from receipt of P.O.																																																																												
Lot 3	Fuse Link																																																																													
Item 49	Power Fuse	40 CD from receipt of P.O.																																																																												
Lot 4	Fuse Cut-out and Arrester	30 CD from receipt of P.O.																																																																												
Item 52	Conductor, Duplex, #6 AWG																																																																													
Item 53	Conductor, Bare, ACSR #1/0, AWG																																																																													
Item 54	Conductor, Bare, ACSR #4/0, AWG																																																																													
Item 55	Conductor, Insulated, ACSR #1/0, AWG	50 CD from receipt of P.O.																																																																												
Item 56	Conductor, 23 kv Insulated, Tree Wire, ACSR/AW, #1/0, AWG																																																																													
Lot 5	Guy and Tie Wire	30 CD from receipt of P.O.																																																																												
Lot 6	Compression Connector	40 CD from receipt of P.O.																																																																												
Lot 7	Insulator	150 CD from receipt of P.O.																																																																												
Lot 8	Instrument Transformer	150 CD from receipt of P.O.																																																																												
Lot 1	Pole Line Hardware	90 CD from receipt of P.O.																																																																												
Lot 2	Cross-arm, Steel	60 CD from receipt of P.O.																																																																												
Lot 3	Fuse Link	30 CD from receipt of P.O.																																																																												
Item 49	Power Fuse	60 CD from receipt of P.O.																																																																												
Lot 4	Fuse Cut-out and Arrester	30 CD from receipt of P.O.																																																																												
Item 52	Conductor, Duplex, #6 AWG	45 CD from receipt of P.O.																																																																												
Item 53	Conductor, Bare, ACSR #1/0, AWG																																																																													
Item 54	Conductor, Bare, ACSR #4/0, AWG																																																																													
Item 55	Conductor, Insulated, ACSR #1/0, AWG	60 CD from receipt of P.O.																																																																												
Item 56	Conductor, 23 kv Insulated, Tree Wire, ACSR/AW, #1/0, AWG																																																																													
Lot 5	Guy and Tie Wire	45 CD from receipt of P.O.																																																																												
Lot 6	Compression Connector	60 CD from receipt of P.O.																																																																												
Lot 7	Insulator	150 CD from receipt of P.O.																																																																												
Lot 8	Instrument Transformer	150 CD from receipt of P.O.																																																																												
4	Preparation of Bids: B. Technical Documents: Lot 2 (Cross-arm, Steel) - Single Largest Completed Similar Contract (at least 50% of the ABC)	Preparation of Bids: B. Technical Documents: Lot 2 (Cross-arm, Steel) - Two Completed Similar Contract (aggregated contract amount equivalent to at least 50% of the ABC)																																																																												

The herein amendment forms an integral part of the bidding documents. Correspondingly, all other provisions in the bidding documents affected by this amendment are similarly amended or modified.

This SUPPLEMENTAL/BID BULLETIN, ADDENDUM No. 9 is issued this 26th day of August 2020 for guidance and information of all concerned.


MA. UNA P. PADILLA
 Chairman
 Bids and Awards Committee