



# Misamis Oriental – 1 Rural Electric Service Cooperative Inc.

Energizing Development, Empowering Lives

9019, Poblacion, Laguindingan,  
Misamis Oriental, Philippines  
officeofthegm@moresco1.com  
(088) 583-0167  
www.moresco1.ph

REACH US HERE! For Messages | For Calls:  
GLOBE 0917 325 8560 0917 794 8314  
SMART 0920 955 8560 0949 889 2047

## BIDS AND AWARDS COMMITTEE

INVITATION TO BID  
PUBLICATION DATE: **OCTOBER 22, 2020**  
(BAC CONTROL NO. 1022-2020-001)

The Misamis Oriental-1 Rural Electric Service Cooperative, Inc. (Moresco-1), through its Bids & Awards Committee (BAC) hereby invites interested and eligible bidders to bid for the **ANNUAL PROCUREMENT PLAN FOR 3<sup>rd</sup> AND 4<sup>th</sup> QUARTER**.

PROJECT TITLE	ITEM No.	ITEM SPECIFICATION	QTY.	UNITS	ABC (VAT Inclusive)	BID FEE (Non-Refundable)	SOURCE OF FUNDS		
Extensions Of Three Phase Primary Line To Serve Incoming Big Load Customers	1	Conductor, Bare, ACSR #2, AWG 6/1 (Meters)	35,000	Meters	1,085,000.00	<b>P 25,000.00</b>	<b>CAPEX 2018 - 2020</b>		
	2	Conductor, Bare, ACSR #1/0, AWG 6/1 (Meters)	2,500	Meters	120,000.00				
	3	Conductor, Bare, ACSR #2/0, AWG 6/1 (Meters)	37,500	Meters	2,100,000.00				
	4	Conductor, Bare, ACSR #4/0, AWG 6/1 (Meters)	2,500	Meters	205,000.00				
	5	Conductor, Bare, ACSR #336.4, MCM 26/7 STD (Meters)	2,500	Meters	312,500.00				
	6	Conductor, Duplex, #2 AWG 6/1 (Meters)	25,000	Meters	1,350,000.00				
	7	Conductor, Duplex, #6 AWG 6/1 (Meters)	200,000	Meters	5,000,000.00				
	8	Wire, Guy, Steel, 3/8", 7 Strand, High Strength (Feet)	22,860	Feet	685,800.00			<b>10,858,300.00</b>	
Installation and Uprating of Distribution Transformer	9	Distribution Transformer, 7620/13200Y-240V, 60Hz, 1-Phase, 10 kVA, Double Bushing, Amorphous	31	pc/s	2,170,000.00				
	10	Distribution Transformer, 7620/13200Y-240V, 60Hz, 1-Phase, 15 kVA, Double Bushing, Amorphous	32	pc/s	2,688,000.00				
	11	Distribution Transformer, 7620/13200Y-240V, 60Hz, 1-Phase, 25 kVA, Double Bushing, Amorphous	71	pc/s	6,603,000.00				
	12	Distribution Transformer, 7620/13200Y-240V, 60Hz, 1-Phase, 37.5 kVA, Double Bushing, Amorphous	21	pc/s	2,457,000.00				
	13	Distribution Transformer, 7620/13200Y-240V, 60Hz, 1-Phase, 50 kVA, Double Bushing, Amorphous	26	pc/s	3,419,000.00				
	14	Distribution Transformer, 7620/13200Y-240V, 60Hz, 1-Phase, 75 kVA, Double Bushing, Amorphous	15	pc/s	2,520,000.00				
	15	Distribution Transformer, 7620/13200Y-240V, 60Hz, 1-Phase, 100 kVA, Double Bushing, Amorphous	12	pc/s	2,520,000.00			<b>22,377,000.00</b>	
Replacement of Rotten Sub transmission and Distribution Electric Poles	16	Pole, Steel, 35', Bare-3.0mm, 86 Micron, 500 kgs (Minimum Load Break)	90	pc/s	2,475,000.00				
	17	Pole, Steel, 40', Bare-3.0mm, 86 Micron, 500 kgs (Minimum Load Break)	150	pc/s	3,690,000.00				
	18	Pole, Steel, 30', Bare-3.0mm, 86 Micron, 500 kgs (Minimum Load Break)	100	pc/s	1,580,000.00				
	19	Pole, Steel, 45', Bare-4.0 mm(Two Section), 86 Micron, 750 kgs (Minimum Load Break)	40	pc/s	1,660,000.00				
	20	Pole, Steel, 50', Bare-4.0 mm(Two Section), 86 Micron, 1200 kgs (Minimum Load Break)	20	pc/s	1,460,000.00				
	21	Pole, Steel, 60', Bare-4.0 mm(Two Section), 86 Micron, 1200 kgs (Minimum Load Break)	5	pc/s	476,000.00				
	22	Crossarm, Steel, 3-5/8"X4-5/8"X8'	100	pc/s	200,000.00				
	23	Crossarm, Steel, 3-5/8"X4-5/8"X10'	100	pc/s	250,000.00			<b>11,791,000.00</b>	
Replacement of Due for Replacement Insulators	24	Insulator, Pin Type, Polymer, ANSI, Class 55-5, 1' Pin Hole	2150	pc/s	1,397,500.00				
	25	Insulator, Spool, 1-3/8", ANSI, Class 53-1	402	pc/s	10,050.00				
	26	Insulator, Spool, 1-3/4", ANSI, Class 53-2	2714	pc/s	75,992.00				
	27	Insulator, Spool, 3", ANSI, Class 53-4	130	pc/s	6,500.00				
	28	Insulator, Suspension CL, 10", Clevis Type	450	pc/s	197,100.00				
	29	Insulator, suspension, Polymer, 15KV	500	pc/s	275,000.00				
	30	Insulator, Suspension 35KV, Polymer	200	pc/s	130,000.00				
31	Insulator, Horizontal line post, 69KV, Polymer, 2.5" rod dia., Max. continuous load = 2500 lbs with horizontal top clamp for 336.4 MCM	30	pc/s	431,250.00	<b>2,523,392.00</b>				
<b>OVER-ALL TOTAL</b>					<b>47,549,692.00</b>				

Please find below Calendar of Activities for the said bidding:

ACTIVITY	DATE	TIME	VENUE
ISSUANCE OF BID DOCUMENTS	OCTOBER 22 – NOVEMBER 12, 2020	8:00AM-5PM UNTIL BEFORE THE BID OPENING STARTS	BAC SECRETARIAT OFFICE, OFFICE OF THE GENERAL MANAGER, MORESCO 1, MAIN OFFICE
PRE-BIDDING CONFERENCE	OCTOBER 30, 2020	9:00 AM	MORESCO 1 MAIN OFFICE, LAGUINDINGAN, MIS.OR.
OPENING OF BIDS	NOVEMBER 13, 2020	9:00 AM	MORESCO 1 MAIN OFFICE, LAGUINDINGAN, MIS.OR.
BAC EVALUATION	NOVEMBER 17, 2020		BAC
POST QUALIFICATION	NOVEMBER 18 - 23, 2020		BAC
NOTICE OF AWARD	1 <sup>st</sup> WEEK OF DECEMBER 2020		BAC, MANAGEMENT

The scope of technical requirements or specifications are outlined in the Bid Documents to be provided to all interested bidders upon application addressed to the Chairman of Bids and Awards Committee and payment of the corresponding bid fee as stated above.

The project shall be bid in accordance with the provisions of R.A. 10531.

Attendees to the pre-bid conference are only the prospective bidders who have bought bid documents, or their authorized representative (duly authorized).

Bidders are required to bring actual samples of the item during the opening of bids.

Bid Security must be 2% of the Approved Budget of the Contract (ABC) in the form of cash, cashier's check or manager's check and Bank Guarantee only.

Moresco-1 hereby reserves the right to waive any formality in the responses, accepts or rejects any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability to the affected bidder or party.

For queries, please contact the BAC Secretariat (0917-720-0893), look for Ms. Cinderella A. Eballo or email us at [bac@moresco1.com](mailto:bac@moresco1.com)

(SGD) MARLON P. GUNITA, REE  
Chairperson, BAC  
Approved by:

(SGD) JOVEL B. UBAY-UBAY, PEE  
General Manager

