



Misamis Oriental – 1 Rural Electric Service Cooperative Inc.

Energizing Development, Empowering Lives

9019, Poblacion, Laguindingan,
Misamis Oriental, Philippines
officeofthegm@moresco1.com
(088) 583-0167
www.moresco1.ph
GLOBE 0917 3258560
SMART 0920 9558560
SUN 0922 8558560

BIDS AND AWARDS COMMITTEE

INVITATION TO BID
PUBLICATION DATE: NOVEMBER 19, 2020
(BAC CONTROL NO. 1119-2020-001)

The Misamis Oriental-1 Rural Electric Service Cooperative, Inc. (MORESCO-1), through its Bids & Awards Committee (BAC) hereby invites interested and eligible bidders to bid for:

SUPPLY AND DELIVERY OF DISTRIBUTION LINE HARDWARES FOR THE CONSTRUCTION OF SINGLE PHASE PRIMARY AND SECONDARY LINE EXTENSION OF BITAHON, LUGAIT with the following details:

| No. | Item Specifications | Qty. | Units | Unit Price | APPROVED BUDGET COST (ABC) VAT Inclusive | BID FEE (Non-Refundable) | SOURCE OF FUND | | |
|-----|---|--------|--------|------------|--|--------------------------|-----------------|--|--|
| 1 | Pole, Steel, 30', Bare-3.0mm, 86 Micron, 500 kgs (Minimum Load Break) | 42 | pc/s | 15,800.00 | 663,600.00 | 5,000.00 | CAPEX 2018-2020 | | |
| 2 | Pole, Steel, 35', Bare-3.0mm, 86 Micron, 500 kgs (Minimum Load Break) | 23 | pc/s | 18,800.00 | 432,400.00 | | | | |
| 5 | Bolt, Machine 5/8" X 10", Hot Dip Galvanized | 52 | pc/s | 47.00 | 2,444.00 | | | | |
| 6 | Bolt, Oval Eye 5/8" X 10", Hot Dip Galvanized, Forged | 151 | pc/s | 97.00 | 14,647.00 | | | | |
| 7 | Bolt, Oval Eye 5/8" X 12", Hot Dip Galvanized, Forged | 8 | pc/s | 101.00 | 808.00 | | | | |
| 9 | Bolt, Thimble Eye 5/8" X 10", Angle Type, HDG, Forged | 95 | pc/s | 103.00 | 9,785.00 | | | | |
| 10 | Bracket, Clevis Dead-end Without Spool | 24 | pc/s | 110.00 | 2,640.00 | | | | |
| 11 | Clamp, Dead-end Strain, #2 ACSR | 10 | pc/s | 335.00 | 3,350.00 | | | | |
| 13 | Clamp, Loop Dead-end, #6 to #2/0 ACSR | 236 | pc/s | 70.00 | 16,520.00 | | | | |
| 15 | Clevis, Secondary Swinging Without Spool, Hot Dip Galvanized | 146 | pc/s | 80.00 | 11,680.00 | | | | |
| 16 | Clevis, Service, Swinging Without Spool, Hot Dip Galvanized | 35 | pc/s | 72.00 | 2,520.00 | | | | |
| 17 | Conductor, Bare, ACSR #2, AWG 6/1 (Meters) | 20,141 | meters | 31.00 | 624,371.00 | | | | |
| 18 | Compression Connector, #1/0-#2/0 ACSR run to # 1/0-#2/0 (YHO - 150) | 311 | pc/s | 50.00 | 15,550.00 | | | | |
| 19 | Connector, Ground Rod Clamp, 5/8" | 14 | pc/s | 30.00 | 420.00 | | | | |
| 20 | Fuse Cut-out & Arrester Combination, 15KV, Class 200 | 3 | pc/s | 6,300.00 | 18,900.00 | | | | |
| 21 | Guy, Dead-end Grip, 3/8" | 190 | pc/s | 180.00 | 34,200.00 | | | | |
| 22 | Insulator, Pin Type, Polymer, ANSI, Class 55-5 | 28 | pc/s | 650.00 | 18,200.00 | | | | |
| 23 | Insulator, Spool, 1-3/8", ANSI, Class 53-1 | 35 | pc/s | 25.00 | 875.00 | | | | |
| 24 | Insulator, Spool, 1-3/4", ANSI, Class 53-2 | 172 | pc/s | 28.00 | 4,816.00 | | | | |
| 25 | Insulator, suspension, Polymer, 15KV | 15 | pc/s | 550.00 | 8,250.00 | | | | |
| 26 | Nut, Eye, 5/8", Conventional, Hot Dip Galvanized (Oval) | 37 | pc/s | 87.00 | 3,219.00 | | | | |
| 27 | Pin, Pole Top, 25" Long, 3/4" | 28 | pc/s | 265.00 | 7,420.00 | | | | |
| 28 | Rod, Anchor, Thimble Eye, 5/8" X 7", Hot Dip Galvanized, Forged | 95 | pc/s | 340.00 | 32,300.00 | | | | |
| 29 | Rod, Armor, Preformed, #2 ACSR, Double Support | 24 | pc/s | 390.00 | 9,360.00 | | | | |
| 30 | Rod, Armor, Preformed, #2 ACSR, Single Support | 14 | pc/s | 300.00 | 4,200.00 | | | | |
| 31 | Rod, Ground Steel, Galvanized, 5/8" X 10', Hot Dip Galvanized | 14 | pc/s | 510.00 | 7,140.00 | | | | |
| 33 | Spacer, Pipe, 3/4" X 1-1/2", Hot Dip Galvanized | 28 | pc/s | 25.00 | 700.00 | | | | |
| 34 | Tie Wire Aluminum Alloy | 406 | pc/s | 15.00 | 6,090.00 | | | | |
| 35 | Transformer, Pole Type, Conventional, Amorphous, 15 KVA | 2 | unit/s | 84,000.00 | 168,000.00 | | | | |
| 36 | Washer, Square, Flat, 2-1/4" X 2-1/4" X 3/16" | 308 | pc/s | 22.00 | 6,776.00 | | | | |
| 37 | Washer, Square, Flat, 4"X4"X1/2" WITH 7/8" dia. Hole | 95 | pc/s | 120.00 | 11,400.00 | | | | |
| 38 | Wire, Guy, Steel, 3/8", 7 Strand, High Strength (Feet) | 2,804 | ft | 30.00 | 84,132.00 | | | | |
| | | | | Php | 2,226,713.00 | | | | |

Please find below Calendar of Activities for the said bidding:

| ACTIVITY | DATE | TIME | VENUE |
|---------------------------|----------------------------|--|---|
| ISSUANCE OF BID DOCUMENTS | NOVEMBER 19 – DEC 16, 2020 | 8:00AM-5PM UNTIL BEFORE THE BID OPENING STARTS | BAC SECRETARIAT OFFICE, OFFICE OF THE GENERAL MANAGER, MORESCO 1, MAIN OFFICE |
| PRE-BIDDING CONFERENCE | DECEMBER 4, 2020 | 9:00AM | EPTC, MORESCO 1 MAIN OFFICE, LAGUINDINGAN, MIS.OR |
| OPENING OF BIDS | DECEMBER 17, 2020 | 9:00AM | EPTC, MORESCO 1 MAIN OFFICE, LAGUINDINGAN, MIS.OR |
| BAC EVALUATION | DECEMBER 21, 2020 | | BAC |
| POST QUALIFICATION | DECEMBER 28-29, 2020 | | BAC |
| NOTICE OF AWARD | 1st WEEK of JANUARY 2020 | | BAC, MANAGEMENT |

The scope of technical requirements or specifications are outlined in the Bid Documents to be provided to all interested bidders upon application addressed to the Chairman of Bids and Awards Committee and payment of the corresponding bid fee as stated above.

The project shall be bid in accordance with the provisions of R.A. 10531.

Attendees to the pre-bid conference are only the prospective bidders who have bought bid documents, or their authorized representative (duly authorized). Bidders are required to bring actual samples of the item during the opening of bids.

Bid Security must be 2% of the Approved Budget of the Contract (ABC) in the form of cash, cashier's check or manager's check and Bank Guarantee only. MORESCO-1 hereby reserves the right to waive any formality in the responses, accepts or rejects any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability to the affected bidder or party. For queries, please contact the BAC Secretariat (0917-720-0893), look for Ms. Cinderella A. Eballo or email us at bac@moresco1.com

(SGD) MARLON P. GUINITA, REE
Chairperson, BAC

Approved by:
(SGD) JOVEL B. UBAY-UBAY, PEE
General Manager