



PELCO II PAMPANGA II ELECTRIC COOPERATIVE, INC.
San Roque, Guagua, Pampanga

INVITATION TO BID
2021-07, 2021-08, 2021-09

PAMPANGA II ELECTRIC COOPERATIVE, INC. (PELCO II) WITH OFFICE ADDRESS AT SAN ROQUE, GUAGUA, PAMPANGA 2003 IS IN NEED OF THE FOLLOWING:

<p align="center">Package 1 (2021-07) Approved Budget for the Contract (ABC) - Php 3,407,273.38 VAT Inclusive Supply, Delivery, Testing, Installation, Construction, and Commissioning of project entitled "Uprating of Three Phase Line from San Vicente to San Isidro Gasak #2 ACSR to 4/0 ACSR, Sta. Rita and Conversion of Existing Vee-Phase Line to Three Phase Line from San Isidro to Gasak (1.43 kms)</p>
<p align="center">Package 2 (2021-08) Approved Budget for the Contract (ABC) - Php 3,081,985.08 VAT Inclusive Supply, Delivery, Construction, Testing and Commissioning of project entitled "Conversion of 1.1 km. of Single Phase to Three Phase 13.2 kV Primary Line Brgy. Sinura, Porac, Pampanga Work Order No. CAPEX 2020-CON-08-20-030</p>
<p align="center">Package 3 (2021-09) Approved Budget for the Contract (ABC) - Php 121,744,926.50 (Inclusive of VAT and 5 years Financing Cost) Supply, Delivery, Construction, Installation, Testing and Commissioning of PELCO II Santa Barbara Substation at Bacolor, Pampanga (W.O.# SS-BANK1-2020)</p>

The Schedule of the Procurement Process are shown below.

Package No.	Package 1	Package 2	Package 3
Bid Title	Supply, Delivery, Testing, Installation, Construction, and Commissioning of project entitled "Uprating of Three Phase Line from San Vicente to San Isidro Gasak #2 ACSR to 4/0 ACSR, Sta. Rita and Conversion of Existing Vee-Phase Line to Three Phase Line from San Isidro to Gasak (1.43 kms)	Supply, Delivery, Construction, Testing and Commissioning of project entitled "Conversion of 1.1 km. of Single Phase to Three Phase 13.2 kV Primary Line Brgy. Sinura, Porac, Pampanga Work Order No. CAPEX 2020-CON-08-20-030	Supply, Delivery, Construction, Installation, Testing and Commissioning of PELCO II Santa Barbara Substation at Bacolor, Pampanga (W.O.# SS-BANK1-2020)
ABC	3,407,273.38	3,081,985.08	121,744,926.50
Source of Fund	RFSC	RFSC	RFSC
Bid Docs Fee (Non-Refundable)	P 5,000.00	P 5,000.00	P 50,000.00
Bid Docs No.	2021-07	2021-08	2021-09
Availability of Bid Documents	May 3, 2021 (Monday)	May 3, 2021(Monday)	May 4, 2021 (Tuesday)
Pre-bid Conference	Date	May 10, 2021(Monday)	May 10, 2021(Monday)
	Time	9:00 A.M. - 12:00 P.M. (0900H-1200H)	1:00 P.M. - 4:00 P.M. (1300H-1600H)
Bid Opening	Date	May 26, 2021(Wednesday)	May 26, 2021(Wednesday)
	Time	9:00 A.M. - 12:00 P.M. (0900H-1200H)	1:00 P.M. - 4:00 P.M. (1300H-1600H)
			June 2, 2021 (Wednesday)
			9:00 A.M. - 12:00 P.M. (0900H-1200H)

A



PELCO II PAMPANGA II ELECTRIC COOPERATIVE, INC.
San Roque, Guagua, Pampanga

Pre-bid conference and opening of bids will be conducted via virtual conference. Bids shall be accompanied by a bid bond either in cash, Manager's or Cashier's check, Bank Draft / Guarantee or Irrevocable letter of credit issued by a universal or commercial bank, equivalent to two percent (2%) of the ABC.


Bid documents may be obtained from the PBAC Secretariat upon payment of the required fee. Contact numbers are (045) 900-0423 Local 122, 124, 129, 132, and 140. Only bidders who secured bid documents will be allowed to participate in the bidding.

Awards shall be made to the technically responsive, most advantageous, and complying bidder submitting the lowest calculated bid per package.

PELCO II MANAGEMENT RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS, WAIVE ANY OF THE REQUIRED FORMALITY THEREIN AND ACCEPTS BIDS ONLY DEEMED MOST ADVANTAGEOUS TO THE COOPERATIVE.



MR. EDWARD P. TIMOG
PBAC Chairman



MR. AMADOR T. GUEVARRA
General Manager

A