

INVITATION TO BID
2021-12, 2021-13, 2021-14, 2021-15, 2021-16

PAMPANGA II ELECTRIC COOPERATIVE, INC. (PELCO II) WITH OFFICE ADDRESS AT SAN ROQUE, GUAGUA, PAMPANGA 2003 IS IN NEED OF THE FOLLOWING:

<p>Package 1 (2021-12) Approved Budget for the Contract (ABC) - Php 121,744,926.5 (Inclusive of VAT and 5 years Financing Cost) Supply, Delivery, Construction, Installation, Testing and Commissioning of PELCO II Santa Barbara Substation at Bacolor, Pampanga (W.O.# SS-BANK1-2020)</p>
<p>Package 2 (2021-13) Approved Budget for the Contract (ABC) - Php 8,337,798.00 VAT Inclusive Supply, Delivery and Unloading of Various Wires and Conductors for Warehouse Stocks 2021</p>
<p>Package 3 (2021-14) Supply, Delivery, Installation and Configuration of Servers, SQL, Network Switch, Uninterruptible Power Supply and Cabinet Server Rack for Pampanga II Electric Cooperative, Inc. (PELCO II)</p>
<p>Package 4 (2021-15) Development of Billing and Collection System for Pampanga II Electric Cooperative, Inc. (PELCO II)</p>
<p>Package 5 (2021-16) Supply, Delivery, Installation and Configuration of Magic XPA Enterprise Studio and Deployment Licenses for Pampanga II Electric Cooperative, Inc. (PELCO II)</p>

The Schedule of the Procurement Process are shown below.

Package No.	Package 1	Package 2	Package 3	Package 4	Package 5
Bid Title	Supply, Delivery, Construction, Installation, Testing and Commissioning of PELCO II Santa Barbara Substation at Bacolor, Pampanga (W.O.# SS-BANK1-2020)	Supply, Delivery and Unloading of Various Wires and Conductors for Warehouse Stocks 2021	Supply, Delivery, Installation and Configuration of Servers, SQL, Network Switch, Uninterruptible Power Supply and Cabinet Server Rack	Development of Billing and Collection System	Supply, Delivery, Installation and Configuration of Magic XPA Enterprise Studio and Deployment Licenses
ABC	121,744,926.50	8,946,393.52	2,882,000.00	5,000,000.00	4,549,000.00
Source of Fund	RFSC	RFSC	RFSC	RFSC	RFSC
Bid Docs Fee (Non-Refundable)	Php 50,000.00	Php 10,000.00	Php 5,000.00	Php 5,000.00	Php 5,000.00
Bid Docs No.	2021-12	2021-13	2021-14	2021-15	2021-16
Availability of Bid	July 21 - August 12, 2021	July 21 - August 10, 2021	July 21 - August 10, 2021	July 21 - August 10, 2021	July 21 - August 10, 2021
Pre-bid Conference	Date	July 28, 2021 (Wednesday)	July 28, 2021 (Wednesday)	July 29, 2021 (Thursday)	July 30, 2021 (Friday)
	Time	9:00 A.M. - 12:00 P.M. (0900H-1200H)	1:30 P.M. - 5:00 P.M. (1330H-1700H)	1:30 P.M. - 5:00 P.M. (1330H-1700H)	9:00 A.M. - 12:00 P.M. (0900H-1200H)
Bid Submission	Date	August 13, 2021 (Friday)	August 10, 2021 (Tuesday)	August 10, 2021 (Tuesday)	August 10, 2021 (Tuesday)
	Time	8:00 A.M. - 5:00 P.M. (0800H-1700H)	8:00 A.M. - 5:00 P.M. (0800H-1700H)	8:00 A.M. - 5:00 P.M. (0800H-1700H)	8:00 A.M. - 5:00 P.M. (0800H-1700H)
Bid Opening	Date	August 17, 2021 (Tuesday)	August 12, 2021 (Thursday)	August 12, 2021 (Thursday)	August 13, 2021 (Friday)
	Time	1:30 P.M. - 5:00 P.M. (1330H-1700H)	1:30 P.M. - 5:00 P.M. (1330H-1700H)	9:00 A.M. - 12:00 P.M. (0900H-1200H)	9:00 A.M. - 12:00 P.M. (0900H-1200H)

Pre-bid conference and opening of bids will be conducted via virtual conference. Bids shall be accompanied by a bid bond either in cash, Manager's or Cashier's check, Bank Draft / Guarantee or Irrevocable letter of credit issued by a universal or commercial bank, equivalent to two percent (2%) of the ABC.

Bid documents may be obtained from the PBAC Secretariat upon payment of the required fee. Contact numbers are (045) 900-0423 Local 122, 124, 129, 132, and 140. Only bidders who secured bid documents will be allowed to participate in the bidding.



PELCO II PAMPANGA ELECTRIC COOPERATIVE, INC.
San Roque, Guagua, Pampanga

Awards shall be made to the technically responsive, most advantageous, and complying bidder submitting the lowest calculated bid per package.

PELCO II MANAGEMENT RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS, WAIVE ANY OF THE REQUIRED FORMALITY THEREIN AND ACCEPTS BIDS ONLY DEEMED MOST ADVANTAGEOUS TO THE COOPERATIVE.



MR. EDWARD P. TIMOG
PBAC Chairman



MR. AMADOR T. GUEVARRA
General Manager