



# LEYTE V ELECTRIC COOPERATIVE, INC.

Brgy. San Pablo, Ormoc City, Leyte  
Telephone Nos.: (053) 561-4075 / (053) 561-4075 up to 4078

Fax Nos.: (053) 461-4668, 255-6711;

Cellular Phone Nos.: 09328825095; 09989643804 (call only); 09088659575 (SMS Only)

Website: www.leyeco-v.com.ph, E-mail Address: info@leyeco-v.com.ph

## INVITATION FOR BIDS

The Leyte V Electric Cooperative, Inc. (LEYECO V), invites interested eligible bidders to submit sealed bids for the following Bid Schedules:

IFB No.	Project	LOT No.	Extent/Size of Contract Scope/Packages	ABC (Php) VAT Inclusive	Source of Funds	Bid Documents Fee
2021-12	CAPEX and OPEX Material Requirements for 2021	Lot 1	Supply and Delivery of Bare, ACSR Line Conductors under CAPEX 2021	7,520,000.00	LEYECO V: CAPEX/OPEX	10,000.00
		Lot 2	Supply and Delivery of Duplex, Insulated Conductors under CAPEX 2021	4,910,000.00	LEYECO V: CAPEX/OPEX	5,000.00
		Lot 3	Supply and Delivery of Lineman Tools and Equipment under CAPEX 2021	1,709,000.00	LEYECO V: CAPEX	5,000.00
		Lot 4	Supply and Delivery of Special Electrical Equipment under CAPEX 2021	1,940,000.00	LEYECO V: CAPEX/OPEX	5,000.00
		Lot 5	Supply and Delivery of Testing and Laboratory Equipment under CAPEX 2021	9,151,900.00	LEYECO V: CAPEX/OPEX	10,000.00
2021-13	NHA Resettlement Site Metering and Electrical Connection Project at Villa Verde, Iligay, Villaba and San Antonio Homes, Linao, San Isidro Project (249 HHs)	Lot 1	Supply and Delivery of Line Hardware and Metering Accessories	208,437.18	NEA Subsidy: NHA 2021	500.00
		Lot 2	Supply and Delivery of Service Drop Conductors	247,230.00	NEA Subsidy: NHA 2021	500.00
2021-14	NEA Sitio Electrification Program (SEP) 2021 GAA under 3 <sup>rd</sup> and 4 <sup>th</sup> District of Leyte (42 Sitios)	Lot 1	Supply, Delivery of Labor and Materials for the Construction of Distribution Line Extension for SEP 2021 under 4 <sup>th</sup> District of Leyte (19 Sitios)	13,745,869.72	NEA Subsidy: SEP 2021	25,000.00
		Lot 2	Supply, Delivery Labor and Materials for the Construction of Distribution Line Extension for SEP 2021 under 3 <sup>rd</sup> District of Leyte (23 Sitios)	19,667,438.58	NEA Subsidy: SEP 2021	25,000.00
		Lot 3	Supply, Delivery of Housewiring Materials for SEP 2021 under 3 <sup>rd</sup> and 4 <sup>th</sup> District of Leyte (42 Sitios)	1,867,700.00	NEA Subsidy: SEP 2021	5,000.00
		Lot 4	Supply, Delivery of #6AWG Duplex Wires & Connectors for SEP 2021 under 3 <sup>rd</sup> and 4 <sup>th</sup> District of Leyte (42 Sitios)	806,060.00	NEA Subsidy: SEP 2021	1,000.00
2021-15	Upgrading, Expansion and Maintenance Projects (CAPEX & OPEX)	Lot 1	Supply and Delivery of Various Line Materials and Hardware through Consignment	37,982,700.00	LEYECO V: CAPEX/OPEX	25,000.00
		Lot 2	Supply and Delivery of 15kV Distribution Transformers (Conventional Type) through Consignment	12,900,500.00	LEYECO V: CAPEX/OPEX	25,000.00
		Lot 3	Supply and Delivery of 15kV Distribution Transformers (Amorphous Type) through Consignment	13,520,000.00	LEYECO V: CAPEX/OPEX	25,000.00
2021-16	Add-Ons, New Connections and Meter Replacement Projects (CAPEX & OPEX)	Lot 1	Supply and Delivery of 1 Phase STAND-ALONE, Electronic kWh-Meters (60A, 100A & 200A) through Consignment	8,980,000.00	LEYECO V: CAPEX/OPEX	10,000.00

Bidding transactions schedules are as follows:

Issuance of Bidding Documents	Pre-Bid Conference	Submission and Opening of Bids	Delivery Schedule
December 10 - 20, 2021	December 23, 2021 at 1:30 PM	January 20, 2022 at 9:00 AM	Within thirty (30) days from issuance of Notice to Proceed or as per BAC Agreed Delivery Schedule/s after Bid Evaluation and Post-Qualification

- Interested bidders must submit their Letter of Intent to the BAC official e-mail address or contact numbers to whom all transactions pertaining to the bidding shall be communicated.
- Bidding Documents issuance shall be thru e-mail address of the bidders who deposited to the designated bank account the payment for non-refundable fee in the amount indicated in the Bid Schedules. Payment made beyond the specified dates will not be accepted. This is a re-bidding, hence, those who bought the bid documents in the previous failed biddings need not pay for the same bid schedules he secured before.
- Pre-bid Conference will be conducted through online on **December 23, 2021, from 1:30 PM** onwards at LEYECO V Conference Room. Brgy. San Pablo, Ormoc City, Leyte. Application link and password shall be provided to qualified participants for the video-conference.
- Bidding will be conducted through open competitive bidding procedures using a non-discretionary "pass/fail" criterion as specified in NEA Revised Procurement Guidelines and Simplified Bidding Procedures for Electric Cooperatives and applicable rules under RA 9184.
- Electronic copy of the Bids must be duly received by the BAC Secretariat at the e-mail address below on or before 9:00 in the morning of January 20, 2022 (the official time shall be the Philippine Standard Time). Late bids shall not be accepted.
- Bid opening shall be on **January 20, 2022, 9:00 AM** at LEYECO V Conference Room, Barangay San Pablo, Ormoc City, Leyte through online. Bids will be opened in the virtual presence of the bidders' representatives who choose to attend the on-line bidding.
- LEYECO V reserves the right to reject any or all bids, declare failure of bidding, to waive any minor defects or informalities therein and to accept any or all offers as may be considered most responsive and advantageous to the procuring entity. It assumes no obligation whatsoever for any expenses or loss that may be incurred by the bidder in the preparation of bids, nor does it guarantee that an award will be made.

For further queries, please refer to:

### THE BIDS AND AWARDS COMMITTEE (BAC) Leyte V Electric Cooperative, Inc. (LEYECO V)

Contact Persons : Elvira M. Baluyo (09190673757)  
Office Address : Brgy. San Pablo, Ormoc City, Leyte  
Tel No. : (053) 561-4075 to 78 local 401  
E-mail Address : leyeco5\_bac@leyeco-v.com.ph

ENGR. CRESCENTE G. LOPENA

Chairman, Bids and Awards Committee

Noted by:

ATT. JANNIE ANN J. DAYANDAYAN, CPA  
General Manager