

**INVITATION TO BID**

**2022-01, 2022-02, 2022-03, 2022-04, 2022-05, 2022-06, 2022-07, 2022-08, 2022-09, 2022-10, 2022-11**

PAMPANGA II ELECTRIC COOPERATIVE, INC. (PELCO II) WITH OFFICE ADDRESS AT SAN ROQUE, GUAGUA, PAMPANGA 2003 IS IN NEED OF THE FOLLOWING:

<p align="center"><b>Package 1 (2022-01)</b></p> <p align="center">Approved Budget for the Contract (ABC) - P 8,930,000.00 VAT Inclusive          Health Maintenance Organization (Hmo) Plan For Year 2022-2023          For Five Hundred Twenty Five (525) Pax</p>
<p align="center"><b>Package 2 (2022-02)</b></p> <p align="center">Approved Budget for the Contract (ABC) - P 3,744,000.00 VAT Inclusive          Janitorial Services For A Period Of One (1) Year - 16 Personnel (With Supplies, Tools And Equipment)</p>
<p align="center"><b>Package 3 (2022-03)</b></p> <p align="center">Approved Budget for the Contract (ABC) - P 13,255,114.50 VAT Inclusive          Supply, Delivery and Unloading of Various Wires and Conductors for Warehouse Stocks 2022)</p>
<p align="center"><b>Package 4 (2022-04)</b></p> <p align="center">Approved Budget for the Contract (ABC) - P 16,161,239.18 VAT Inclusive          Supply, Delivery, Construction and Commissioning of project          Hausland Development Corporation Mansfield Residence, Brgy. Senura, Porac, Pampanga (Work Order No. SD-07-20-085)</p>
<p align="center"><b>Package 5 (2022-05)</b></p> <p align="center">Approved Budget for the Contract (ABC) - P 3,407,273.38 Vat Inclusive          Supply, Delivery, Construction and Commissioning - Distribution Line of Uprating of Three Phase Line from San Vicente to San Isidro Gasak #2 ACSR to 4/0 ACSR, Sta. Rita and Conversion of Existing Vee-Phase Line to Three Phase Line from San Isidro to Gasak (1.43 kms)          Project Completion - 119 Calendar Days</p>
<p align="center"><b>Package 6 (2022-06)</b></p> <p align="center">Approved Budget for the Contract (ABC) - P 2,280,789.23 VAT Inclusive          Supply, Delivery, Construction and Commissioning of Various Distribution Line Project          Project 1 - Rehabilitation of Primary and Secondary Line Due to Old Lines at Prk 3 and 4 Rizal, Guagua, Pampanga (G31090406) (with Project Cost of P 406,306.67)          Project 2 - Extension of Primary and Secondary Line Due to Power Quality and Over Extended Service Drop at Prk 7 Magsaysay, Guagua, Pampanga (G41041284) (with Project Cost of P 1,394,635.05)          Project 3 - Rerouting of Primary and Secondary Line due to Line Crossing Private Lot at Prk 7 Dalisdis, Ascomo, Guagua, Pampanga (G41012800) (with Project Cost of P 479,847.51)          Project Completion - 67 Calendar Days</p>
<p align="center"><b>Package 7 (2022-07)</b></p> <p align="center">Approved Budget for the Contract (ABC) - P 9,400,575.02 Vat Inclusive          Project 1 - Supply, Delivery, Construction and Commissioning of Upgrading and Conversion of 6km Primary Line from pole no. R23211512 to R21142212 from San Nicolas 2nd to San Miguel, Lubao, Pampanga with W.O. # CON/UPG-03-21-23-PRI Phase 1 (with Project Cost of P 5,612,446.21) (Project Completion - 140 Calendar Days)          Project 2 - Supply, Delivery, Construction and Commissioning of Upgrading and Conversion of 6km Primary Line from pole no. R23211512 to R21142212 from San Nicolas 2nd to San Miguel, Lubao, Pampanga with W.O. # CON/UPG-03-21-24-PRI Phase 2 (with Project Cost of P 3,788,128.81) (Project Completion - 112 Calendar Days)</p>
<p align="center"><b>Package 8 (2022-08)</b></p> <p align="center">Approved Budget for the Contract (ABC) - P 3,081,985.08 VAT Inclusive          Supply, Delivery, Construction and Commissioning of project entitled "Conversion of 1.1 km. of Single Phase to Three Phase 13.2 kV Primary Line Brgy. Sinura, Porac, Pampanga Work Order No. CAPEX 2020-CON-08-20-030          Project Completion - 182 Calendar Days</p>
<p align="center"><b>Package 9 (2022-09)</b></p> <p align="center">Approved Budget for the Contract (ABC) - P2,682,191.34 VAT Inclusive          Supply, Delivery, Construction and Commissioning of project "Construction of Feeder Line 336.4 MCM from Sta Cruz Substation to Sta Cruz Bridge, Lubao, Pampanga (Work Order No. CONS-06-21-061)" (1.917 km 3-Phase Line)          Project Completion - 63 Calendar Days</p>



**PELCO II PAMPANGA II ELECTRIC COOPERATIVE, INC.**  
 San Roque, Guagua, Pampanga

<p><b>Package 10 (2022-10)</b>          Approved Budget for the Contract (ABC) - P 87,852,477.84 VAT Inclusive          Supply, Delivery, Construction, Testing and Commissioning of project</p> <ul style="list-style-type: none"> <li>• Project 1 – Distribution Line Project “Uprating of 2.75km Three Phase Primary Line from 1/0 ACSR to 336.4 MCM ACSR from Pole No. S23091406 to S23103268 at Lourdes Lauc Pao to Prado Slongco, Lubao Pampanga Work Order No.: UPG-03-21-027-PRI” (with Project Cost of P 3,865,521.39) (Project Completion - 70 Calendar Days)</li> <li>• Project 2 - Sub-Transmission Line Project “Sub-transmission Line from Remedios Substation to NGCP Hermosa at Lubao, Pampanga to Hermosa, Bataan (Work Order No.: CONS-06-18-125-69kV)” (with Project Cost of P 83,986,956.45) (Project Completion - 448 Calendar Days)</li> </ul> <p>Terms of Payment - 18 Equal Months (Minimum Requirement)</p>
<p><b>Package 11 (2022-11)</b>          Approved Budget for the Contract (ABC) - P 121,744,926.5 VAT Inclusive and 5 years Financing Cost          Supply, Delivery, Construction, Installation, Testing and Commissioning of PELCO II Santa Barbara Substation at Bacolor, Pampanga (W.O.# SS-BANK1-2020) (Project Completion - 240 Calendar Days)</p>

The Schedule of the Procurement Process are shown below.

Package No.	Package 1	Package 2	Package 3	Package 4	Package 5	Package 6	Package 7	Package 8	Package 9	Package 10	Package 11	
ABC	8,930,000.00	3,744,000.00	13,255,114.50	16,161,239.18	3,407,273.38	2,280,789.23	9,400,575.02	3,081,985.08	2,682,191.34	87,852,477.84	121,744,926.50	
Source of Fund	General Fund	General Fund	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	
Bid Docs Fee (Non-Refundable)	10,000.00	5,000.00	25,000.00	25,000.00	5,000.00	5,000.00	10,000.00	5,000.00	5,000.00	50,000.00	50,000.00	
Bid Docs No.	2022-01	2022-02	2022-03	2022-04	2022-05	2022-06	2022-07	2022-08	2022-09	2022-10	2022-11	
Availability of Bid Documents	February 16 - March 14, 2022		February 18 - March 16, 2022		February 21 - March 21, 2022		February 24 - March 23, 2022		February 28 - March 28, 2022		March 3 - 30, 2022	
Pre-bid Conference	Date		February 28, 2022 (Monday)		March 3, 2022 (Thursday)		March 7, 2022 (Monday)		March 9, 2022 (Wednesday)		March 14, 2022 (Monday)	March 17, 2022 (Thursday)
	Time		09:00AM-12:00NOON (0900H-1200H)		1:00PM-3:00PM (1300H-1500H)		09:00AM-12:00NOON (0900H-1200H)		1:00PM-3:00PM (1300H-1500H)		09:00AM-12:00NOON (0900H-1200H)	
Bid Submission	Date		March 14, 2022 (Monday)		March 16, 2022 (Wednesday)		March 21, 2022 (Monday)		March 23, 2022 (Wednesday)		March 28, 2022 (Monday)	March 30, 2022 (Wednesday)
	Time		08:00AM-05:00PM (0800H-1700H)		08:00AM-05:00PM (0800H-1700H)		08:00AM-05:00PM (0800H-1700H)		08:00AM-05:00PM (0800H-1700H)		08:00AM-05:00PM (0800H-1700H)	
Bid Opening	Date		March 16, 2022 (Wednesday)		March 18, 2022 (Friday)		March 23, 2022 (Wednesday)		March 25, 2022 (Friday)		March 30, 2022 (Wednesday)	April 1, 2022 (Friday)
	Time		09:00AM-12:00NOON (0900H-1200H)		1:00PM-3:00PM (1300H-1500H)		09:00AM-12:00NOON (0900H-1200H)		1:00PM-3:00PM (1300H-1500H)		09:00AM-12:00NOON (0900H-1200H)	

Pre-bid conference and opening of bids will be conducted via virtual conference. Bids shall be accompanied by a bid bond either in cash, Manager’s or Cashier’s check, Bank Draft / Guarantee or Irrevocable letter of credit issued by a universal or commercial bank, equivalent to two percent (2%) of the ABC.

Bid documents may be obtained from the PBAC Secretariat with email address pbac@pelco2.com upon payment of the required fee. Contact numbers are (045) 900-0423 Local 122, 124, 129, 132, and 140. Only bidders who secured bid documents will be allowed to participate in the bidding.

Awards shall be made to the technically responsive, most advantageous, and complying bidder submitting the lowest calculated bid per package.

**PELCO II MANAGEMENT RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS, WAIVE ANY OF THE REQUIRED FORMALITY THEREIN AND ACCEPTS BIDS ONLY DEEMED MOST ADVANTAGEOUS TO THE COOPERATIVE.**

  
**MS. CONSOLACION C. MULI**  
 PBAC Chairman

  
**MR. AMADOR T. GUEVARRA**  
 General Manager