



LANAO DEL NORTE ELECTRIC COOPERATIVE, INC.
LANECO
Sagadan, Tubod, Lanao del Norte



INVITATION TO BID
FOR THE 12 BLEP AND 1,030 HOUSEHOLDS

1. The *Lanao Del Norte Electric Cooperative, Inc. (LANECO)* through its BIDS & AWARDS COMMITTEE (BAC), invites suppliers to apply for eligibility and to BID for 12 BLEP and 1,030 Households, NEA Approved Subsidy Projects under the 2015 PAMANA Subsidy.

LOT	Approved Budget Cost	PROJECT	BID DOCS FEE
Lot I	30,438,583.82	Supply, installation and labor for the construction of distribution line for 12 BLEP	25,000.00
Lot II	3,934,600.00	Supply of Duplex Wire, Compression Connector Kilowatt-hour Meter and Housewiring Materials for 1,030 Households	5,000.00

Pre-bid Conference:

April 7, 2022 at 1:00PM

Submission and Opening of Bids:

April 20, 2022 at 10:00AM

2. The description of an eligible bidder is contained in the Bidding Documents, particularly, in the Eligibility Requirements – Annex B.
3. Bidding will be conducted through open competitive bidding procedures using a non-discretionary “pass/fail” criterion as specified in the implementing Rules and Regulation (IRR) of the Republic Act (RA) 9184, otherwise known as the “Government Procurement Reform Act”. Bid prices that exceed the ABC shall be disqualified outrightly. There shall be no lower limit to the amount of the award.
4. Interested Bidders may obtain further information from BAC Secretariat and inspect the Bidding Documents at the address given below during office hour, Monday to Friday on or before Pre-Bid Conference.
5. A complete set of Bidding Documents may be purchased by interested Bidders from the address below and upon payment of a non-refundable fee for the Bidding Documents in the amount stated above.
6. LANECO will hold a Pre-Bid Conference (date and time stated above) at LANECO Boardroom, LANECO, Sagadan, Poblacion, Tubod, Lanao del Norte, which will be opened to all interested parties who have purchased bidding documents. Attendees to the pre-bid conference are only the prospective bidders or **their authorized representative through a written authorization duly notarized.**
7. Due to the threat of Covid-19, bidders have the option to come personally following the health protocols or join via ZOOM during the Pre-Bid Conference and Opening of Bids.
8. For Bidders who opt to join via ZOOM, they must confirm at least three (3) days before the Pre-Bid conference and Opening of Bids to the BAC Secretariat to facilitate the registration of participants and zoom details of the Bidding. Bidders should sign in one (1) hour before the start of meeting.
9. Bids must be delivered to the address below on the date and time specified above. All Bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in Item No. 11 of the Bidding Documents.
10. *The Lanao del Norte Electric Cooperative, Inc* reserves the right to accept or reject any bid, to annul the bidding process and to reject all bids at any time prior to contract award on any of the grounds enumerated under R.A. 9184, without thereby incurring any liability to the affected bidder or bidders.
11. Prior to the signing of the Contract, the winning bidder shall post a performance security as specified in the Bidding Documents.

For further information please contact:

Bids and Awards Committee Secretariat
LANECO
Sagadan, Pobl., Tubod, Lanao del Norte
Tel# 063-341-5231; fax# 063-341-5210

ENGR. MARLON L. GAPOL
BAC Chairman


Date of Publication: April 1, 2022

LANAO DEL NORTE ELECTRIC COOPERATIVE, INC.
(LANECO)
Tubod, Lanao del Norte


March 22, 2022

MATRIX OF BIDDING ACTIVITIES	
12 BLEP under the 2015 PAMANA Subsidy	
Procurement Activity	Date
Preparation of Bid documents/TOR	March 24, 2022
Meeting with TWG	
Meeting with BAC & TWG	
1st advertise	April 01, 2022
2nd advertise	April 02, 2022
Pre-bid Conference	April 07, 2022
Deadline of Submission and Receipt of Bids/bid Opening	April 20, 2022
Bid Evaluation	April 22, 2022
Post-Qualification	April 26, 2022
Approved of Resolution/Issuance of Notice of Award	April 28, 2022
Contract Preparation and Signing	April 29, 2022
Approved of Contract by higher Authority	May 02, 2022
Issuance of Notice to Proceed	May 03, 2022

Prepared By:


Engr. Renato P. Lagamon
Planning & Design Supervisor

Approved By:


Engr. Marlon
TSD- Manager/BAC Chairman