



**COTABATO ELECTRIC COOPERATIVE, INC.-PPALMA
(COTELCO-PPALMA)**
Greenvalley, Poblacion 8, Midsayap, North Cotabato
Email: ppalmacotelco@gmail.com
Tel. no. (064)229 9360

INVITATION TO APPLY FOR ELIGIBILITY AND TO BID

ITB NO: 06-004-2022

The **COTABATO ELECTRIC COOPERATIVE, INC-PPALMA (COTELCO PPALMA)** invites interested bidders to submit eligibility documents and if subsequently found eligible, to bid for the following:

ITEM	LOT	DESCRIPTION	ABC (VAT inclusive)	BID FEE (non- refundable)	SOURCE OF FUND
1	1	Supply and Delivery of DISTRIBUTION TRANSFORMERS	Php2,520,000.00	Php5,000.00	2021 SEP GAA SUBSIDY
2	1	Supply and Delivery of STEEL POLE	Php19,093,400.00	Php25,000.00	2021 SEP GAA SUBSIDY
3	1	Supply and Delivery of KILOWATT HOUR METER	Php1,331,000.00	Php5,000.00	2021 SEP GAA SUBSIDY
4	1	Supply and Delivery of HOUSEWIRING AND SERVICE DROPPING MATERIALS	Php3,291,200.00	Php5,000.00	2021 SEP GAA SUBSIDY
5	1	Construction of Distribution Line with Supply and Delivery of Materials in SITIO CAMPO MUSLIM, BRGY. KADIGASAN, MIDSAYAP	Php1,571,622.59	Php5,000.00	2021 SEP GAA SUBSIDY
	2	Construction of Distribution Line with Supply and Delivery of Materials in SITIO MARIGA, BRGY. GUILING, ALAMADA	Php1,322,759.20	Php5,000.00	2021 SEP GAA SUBSIDY
	3	Construction of Distribution Line with Supply and Delivery of Materials in SITIO NARRA, BRGY. TUGAL, MIDSAYAP	Php1,597,406.89	Php5,000.00	2021 SEP GAA SUBSIDY
	4	Construction of Distribution Line with Supply and Delivery of Materials in SITIO GANTOR, BRGY. RANGAYEN, ALAMADA	Php1,792,216.20	Php5,000.00	2021 SEP GAA SUBSIDY
	5	Construction of Distribution Line with Supply and Delivery of Materials in SITIO TAMBO, BRGY. RANGAYEN, ALAMADA	Php1,567,263.02	Php5,000.00	2021 SEP GAA SUBSIDY
	6	Construction of Distribution Line with Supply and Delivery of Materials in PUROK 6, BRGY. MILAYA, MIDSAYAP	Php1,133,029.31	Php5,000.00	2021 SEP GAA SUBSIDY
	7	Construction of Distribution Line with Supply and Delivery of Materials in PUROK 4, BRGY. ANICK, PIGCAWAYAN	Php2,057,896.16	Php5,000.00	2021 SEP GAA SUBSIDY
	8	Construction of Distribution Line with Supply and Delivery of Materials in PUROK 1, BRGY. MILAYA, MIDSAYAP	Php1,757,735.80	Php5,000.00	2021 SEP GAA SUBSIDY
	9	Construction of Distribution Line with Supply and Delivery of Materials in SITIO GALIO, BRGY. NEW IGBARAS, PIGCAWAYAN	Php1,350,057.06	Php5,000.00	2021 SEP GAA SUBSIDY
	10	Construction of Distribution Line with Supply and Delivery of Materials in PUROK 8, BRGY. MACABASA, ALAMADA	Php1,675,536.09	Php5,000.00	2021 SEP GAA SUBSIDY

11	Construction of Distribution Line with Supply and Delivery of Materials in SITIO LABO, BRGY. TUGAL, MIDSAYAP	Php1,516,317.02	Php5,000.00	2021 SEP GAA SUBSIDY
12	Construction of Distribution Line with Supply and Delivery of Materials in PUROK 1, BRGY. ILBOCEAN, MIDSAYAP	Php1,024,626.70	Php5,000.00	2021 SEP GAA SUBSIDY
13	Construction of Distribution Line with Supply and Delivery of Materials in PUROK 2B, BRGY. ILBOCEAN, MIDSAYAP	Php1,288,357.44	Php5,000.00	2021 SEP GAA SUBSIDY
14	Construction of Distribution Line with Supply and Delivery of Materials in PUROK II, BRGY. NORTH MANUANGAN, PIGCAWAYAN	Php1,209,187.01	Php5,000.00	2021 SEP GAA SUBSIDY
15	Construction of Distribution Line with Supply and Delivery of Materials in PUROK SUKUDAN, BRGY. NEW IGBARAS, PIGCAWAYAN	Php1,634,203.16	Php5,000.00	2021 SEP GAA SUBSIDY
16	Construction of Distribution Line with Supply and Delivery of Materials in SITIO MATIN-AO, BRGY. GUILING, ALAMADA	Php2,132,640.17	Php5,000.00	2021 SEP GAA SUBSIDY
17	Construction of Distribution Line with Supply and Delivery of Materials in PUROK 1, BRGY. KITUBOD, ALAMADA	Php1,832,653.40	Php5,000.00	2021 SEP GAA SUBSIDY
18	Construction of Distribution Line with Supply and Delivery of Materials in PUROK 6, BRGY. KITUBOD, ALAMADA	Php1,350,366.76	Php5,000.00	2021 SEP GAA SUBSIDY
19	Construction of Distribution Line with Supply and Delivery of Materials in SITIO ZONE 3, BRGY. NEW IGBARAS, PIGCAWAYAN	Php2,107,235.75	Php5,000.00	2021 SEP GAA SUBSIDY
20	Construction of Distribution Line with Supply and Delivery of Materials in SITIO MAPAYAG, BRGY. TUGAL, MIDSAYAP	Php765,870.48	Php5,000.00	2021 SEP GAA SUBSIDY
21	Construction of Distribution Line with Supply and Delivery of Materials in SITIO LAMA, BRGY. RANGAYEN, ALAMADA	Php1,403,503.20	Php5,000.00	2021 SEP GAA SUBSIDY

Bids received in excess of the ABC shall be automatically rejected at bid opening. Bidders are required to pay the **ACCREDITATION FEE** of **Php1,000.00**. Only those who have purchased the bid documents are allowed to participate in the **PRE-BID CONFERENCE AND BIDDING CONFERENCE through virtual teleconference using ZOOM Application**. Bidders must submit **LETTER OF INTENT** addressed to the Chairman and must possess qualifications as stipulated in the **IRR of RA 10531**. The scope of detailed technical requirement is outlined in the Bid Documents to be provided to all interested bidders upon payment of corresponding non-refundable fees. Link invites for the virtual conference will be sent through email.

BAC ACTIVITIES	TIME	DATE
Pre-bid Conference	Item 1 8:00 o'clock in the morning Item 2 9:00 o'clock in the morning Item 3 10:00 o'clock in the morning Item 4 11:00 o'clock in the morning Item 5 1:00 o'clock in the afternoon	June 13, 2022 (Monday)

Deadline for Submission of Eligibility Requirements, Technical & Financial Proposals & Opening of Bids	Item 1	8:00 o'clock in the morning	June 27, 2022 (Monday)
	Item 2	9:00 o'clock in the morning	
	Item 3	10:00 o'clock in the morning	
	Item 4	11:00 o'clock in the morning	
	Item 5	1:00 o'clock in the afternoon	

COTELCO-PPALMA reserves the right to accept and/or reject any Bid, to annul bidding process, and to reject all Bids at any time prior to the contract award, without thereby incurring any liability to the affected Bidder/s.

For further inquiries please contact the BAC Secretariat at (064)229-9360 or email us at cotelcoppalma08.bac@gmail.com.

(Sgd) **KENT P. GASPAR**
BAC CHAIRMAN