



PELCO II PAMPANGA II ELECTRIC COOPERATIVE, INC.

San Roque, Guagua, Pampanga

INVITATION TO BID

2022-23, 2022-24, 2022-25, 2022-26, 2022-27, 2022-28, 2022-29, 2022-30, 2022-31, 2022-32, 2022-33

PAMPANGA II ELECTRIC COOPERATIVE, INC. (PELCO II) WITH OFFICE ADDRESS AT SAN ROQUE, GUAGUA, PAMPANGA 2003 IS IN NEED OF THE FOLLOWING:

<p align="center">Package 1 (2022-23)</p> <p align="center">Approved Budget for the Contract (ABC) - P 13,728,231.68 VAT Inclusive</p> <p align="center">Supply, Delivery, Construction and Commissioning of Project Overhead And Underground Distribution Line For Montala, Montala-Alviera, Hacienda Dolores, Porac, Pampanga</p> <p align="center">Project Completion - 98 Calendar Days</p>
<p align="center">Package 2 (2022-24)</p> <p align="center">Approved Budget for the Contract (ABC) - P 3,698,382.10 VAT Inclusive</p> <p align="center">Supply, Delivery, Construction and Commissioning of project entitled "Conversion of 1.1 km. of Single Phase to Three Phase 13.2 kV Primary Line Brgy. Sinura, Porac, Pampanga Work Order No. CAPEX 2020-CON-08-20-030</p> <p align="center">Project Completion - 182 Calendar Days</p>
<p align="center">Package 3 (2022-25)</p> <p align="center">Approved Budget for the Contract (ABC) - P 10,445,348.73 Vat Inclusive</p> <p align="center">Supply, Delivery, Construction and Commissioning of Project</p> <p align="center">Project 1 - Construction of Feeder 2 and 3 of Sta. Barbara Substation at Sta. Barbara, Bacolor (W.O.# CONST-09-21-085-PRI)</p> <p align="center">Project 2 - Construction of Feeder 4 of Sta. Barbara Substation at Sta. Barbara, Bacolor (W.O.# CONS-07-21-062-PRI)</p>
<p align="center">Package 4 (2022-26)</p> <p align="center">Approved Budget for the Contract (ABC) - P 4,633,230.82 VAT Inclusive</p> <p align="center">Supply, Delivery, Construction, Testing and Commissioning of Project Construction Of 4-Circuit Distribution Line Along MNTC Bridge At Santa Ines, Mabalacat, Pampanga (W.O.# Const-03-22-016-Pri)</p> <p align="center">Project Completion - 174 Calendar Days</p>
<p align="center">Package 5 (2022-27)</p> <p align="center">Approved Budget for the Contract (ABC) - P 2,506,634.58 VAT Inclusive</p> <p align="center">Supply, Delivery, Construction and Commissioning of Various Project</p> <p align="center">Project 1 - Extension Of 1 Phase And Secondary Line Due To Load Growth At Cabalantian Bacolor (Nr Back of Don Bosco) W.O.# GB-2021-0026-Pri-Sec</p> <p align="center">Project 2 - Extension Of Primary And Secondary Line At Control Cabetican Due To Low Voltage</p> <p align="center">Project 3 - Extension Of 1 Phase Primary And Secondary Line Due To Low Volatge At Dalan Betis (Near OG Road)</p> <p align="center">Project 4 - Extension Of 1 Phase Primary And Secondary Line Due To Low Volatge At Z-1 San Basilio Sta Rita (Nr Herminio Nacpil) W.O.# Sr-2021-0029-Pri-Sec</p>
<p align="center">Package 6 (2022-28)</p> <p align="center">Approved Budget for the Contract (ABC) - P 4,088,728.06 Vat Inclusive</p> <p align="center">Supply, Delivery, Construction and Commissioning - Distribution Line of Uprating of Three Phase Line from San Vicente to San Isidro Gasak #2 ACSR to 4/0 ACSR, Sta. Rita and Conversion of Existing Vee-Phase Line to Three Phase Line from San Isidro to Gasak (1.43 kms)</p> <p align="center">Project Completion - 119 Calendar Days</p>
<p align="center">Package 7 (2022-29)</p> <p align="center">Approved Budget for the Contract (ABC) - P 10,866,501.14 Vat Inclusive</p> <p align="center">Project 1 - Supply, Delivery, Construction and Commissioning of Upgrading and Conversion of 6km Primary Line from pole no. R23211512 to R21142212 from San Nicolas 2nd to San Miguel, Lubao, Pampanga with W.O. # CON/UPG-03-21-23-PRI Phase 1 (with Project Cost of P 6,584,744.88) (Project Completion - 140 Calendar Days)</p> <p align="center">Project 2 - Supply, Delivery, Construction and Commissioning of Upgrading and Conversion of 6km Primary Line from pole no. R23211512 to R21142212 from San Nicolas 2nd to San Miguel, Lubao, Pampanga with W.O. # CON/UPG-03-21-24-PRI Phase 2 (with Project Cost of P 4,281,756.26) (Project Completion - 112 Calendar Days)</p>
<p align="center">Package 8 (2022-30)</p> <p align="center">Approved Budget for the Contract (ABC) - P 2,736,947.07 VAT Inclusive</p> <p align="center">Supply, Delivery, Construction and Commissioning of Various Distribution Line Project</p> <p align="center">Project 1 - Rehabilitation of Primary and Secondary Line Due to Old Lines at Prk 3 and 4 Rizal, Guagua, Pampanga (G31090406) (with Project Cost of P 487,568.00)</p> <p align="center">Project 2 - Extension of Primary and Secondary Line Due to Power Quality and Over Extended Service Drop at Prk 7 Magsaysay, Guagua, Pampanga (G41041284) (with Project Cost of P 1,673,562.06)</p> <p align="center">Project 3 - Rerouting of Primary and Secondary Line due to Line Crossiong Private Lot at Prk 7 Dalisdis, Ascom, Guagua, Pampanga (G41012800) (with Project Cost of P 575,817.01)</p> <p align="center">Project Completion - 67 Calendar Days</p>



PELCO II PAMPANGA II ELECTRIC COOPERATIVE, INC.
 San Roque, Guagua, Pampanga

Package 9 (2022-31) Approved Budget for the Contract (ABC) - P 33,476,000.00 VAT Inclusive Supply Delivery and Unloading of Lot 1 - Meter, Kwh, 1 Phase, Class 100, 2W, 240V, Form 1S, Socket Type, Electronic - 11,819 units Lot 2 - Meter, Kwh, 1 Phase, Class 200, 3W, 240V, Form 2S, Socket Type, Electronic - 1,412 units; Meter, Kwh, 1 Phase, Class 200, 2W, 240V, Form 1S, Socket Type, Electronic - 3,507 units
Package 10 (2022-32) Approved Budget for the Contract (ABC) - P 20,958,255.50 VAT Inclusive Supply Delivery and Unloading of Various Wires and Conductors
Package 11 (2022-33) Approved Budget for the Contract (ABC) - P 2,666,940.00 Vat Inclusive Procurement of Official Receipt 5-12 X 6-1/2" and Acknowledgement Receipt Form for Area Offices Use for the Year 2022

The Schedule of the Procurement Process are shown below.

Package No.	Package 1	Package 2	Package 3	Package 4	Package 5	Package 6	Package 7	Package 8	Package 9	Package 10	Package 11	
ABC	13,728,231.68	3,698,382.10	10,445,348.73	4,633,230.82	2,506,634.58	4,088,728.06	10,866,501.14	2,736,947.07	33,476,000.00	20,958,255.50	2,666,940.00	
Source of Fund	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	GENERAL FUND	
Bid Docs Fee (Non-Refundable)	25,000.00	5,000.00	25,000.00	5,000.00	5,000.00	5,000.00	25,000.00	5,000.00	25,000.00	25,000.00	5,000.00	
Bid Docs No.	2022-23	2022-24	2022-25	2022-26	2022-27	2022-28	2022-29	2022-30	2022-31	2022-32	2022-33	
Availability of Bid Documents	July 4 - 25, 2022		July 6 - 27, 2022		July 8 - 29, 2022		July 11 - August 1, 2022		July 13 - August 3, 2022		July 15 - August 5, 2022	
Pre-bid Conference	Date	July 11, 2022 (Monday)		July 13, 2022 (Wednesday)		July 15, 2022 (Friday)		July 18, 2022 (Monday)		July 20, 2022 (Wednesday)		July 22, 2022 (Friday)
	Time	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)
Bid Submission	Date	July 25, 2022 (Monday)		July 27, 2022 (Wednesday)		July 29, 2022 (Friday)		August 1, 2022 (Monday)		August 3, 2022 (Wednesday)		August 5, 2022 (Friday)
	Time	08:00AM-05:00PM (0800H-1700H)		08:00AM-05:00PM (0800H-1700H)		08:00AM-05:00PM (0800H-1700H)		08:00AM-05:00PM (0800H-1700H)		08:00AM-05:00PM (0800H-1700H)		08:00AM-05:00PM (0800H-1700H)
Bid Opening	Date	July 27, 2022 (Wednesday)		July 29, 2022 (Friday)		August 1, 2022 (Monday)		August 3, 2022 (Wednesday)		August 5, 2022 (Friday)		August 8, 2022 (Monday)
	Time	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)	2:00PM-5:00PM (1400H-1700H)	09:00AM-12:00NOON (0900H-1200H)

Pre-bid conference and opening of bids will be conducted via virtual conference. Bids shall be accompanied by a bid bond either in cash, Manager's or Cashier's check, Bank Draft / Guarantee or Irrevocable letter of credit issued by a universal or commercial bank, equivalent to two percent (2%) of the ABC.

Bid documents may be obtained from the PBAC Secretariat with email address pbac@pelco2.com upon payment of the required fee. Contact numbers are (045) 900-0423 Local 129, 130, 134, and 140. Only bidders who secured bid documents will be allowed to participate in the bidding.

Awards shall be made to the technically responsive, most advantageous, and complying bidder submitting the lowest calculated bid per package.

PELCO II MANAGEMENT RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS, WAIVE ANY OF THE REQUIRED FORMALITY THEREIN AND ACCEPTS BIDS ONLY DEEMED MOST ADVANTAGEOUS TO THE COOPERATIVE.


MS. CONSOLACION C. MULI
 PBAC Chairman


MR. AMADOR T. GUEVARRA
 General Manager