



BATANGAS I ELECTRIC COOPERATIVE, INC.
Km. 116 National Highway, Calaca, Batangas 4212
Tel. No. (043) 424-0400 Local 103
Telefax: (043) 424-0400 Local 102

SUPPLEMENTAL BID BULLETIN

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 10MVA POWER TRANSFORMER FOR NASUGBU I SUB-STATION

Please find hereunder the following modifications in the Term of Reference in the scheduled bidding for the supply, installation, testing and commissioning of 10MVA power transformer for Nasugbu I Sub-Station on July 29, 2022; 9:30AM to wit;

REFERENCE	FROM	TO
SCC 18.1	Complete delivery within one hundred eighty (180) calendar days upon receipt of the Approved Purchase Order.	Service unit will be provided upon receipt of Notice to Proceed. Complete delivery within one hundred eighty (180) calendar days upon receipt of the Approved Purchase Order.
Section VI. Schedule of Requirements	- Complete delivery of available unit upon receipt of Approved Purchase Order. OR - Service unit will be provided upon receipt of Notice to Proceed. Complete delivery within one hundred eighty (180) calendar days upon receipt of the Approved Purchase Order.	Service unit will be provided upon receipt of Notice to Proceed. Complete delivery within one hundred eighty (180) calendar days upon receipt of the Approved Purchase Order.

For your information and guidance.


ENGR. NILO G. BAYLOSIS
TWG Chairman


ENGR. JEFFREY C. VILLANUEVA
BAC Chairman