## II ELECTRIC COOPERATIVE, INC. (ILECO II)



Brgy. Cau-ayan, Pototan, Iloilo Tel Nos. (033)529-8063, (033)529-8981 Email add: ileco2bac@yahoo.com

## SUPPLEMENTAL BID BULLETIN

Addendum No. 1

## **PUBLIC BIDDING**

Supply of Labor and Materials for Construction of 69kV Line to connect the proposed Lublub Substation to segment #5-019x of Pototan-Dumangas sub-transmission line and 13.2kV Primary Distribution Line as Underbuilt (re-bidding)

This Addendum No. 1 is issued to clarify and/or amend certain provisions in the Bidding Documents issued for this project.

ADDENDUM No.	REFERENCE		AMENDMENT/INCLUSION	
1	Section III. Bid Data Sheet		Section III. Bid Data Sheet	
	single contract that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC		ITB Clause 4.2. The Bidder must have completed at least three (3) similar contracts. The total aggregated contract amount of which must be equivalent to at least fifty (50%) of the ABC.	
2	bids is 9 January 2023, 1:00 p.m.		ITB Clause 12.1. The deadline for submission of bids is 18 January 2023, 1:00 p.m.  ITB Clause 13.1.The date and time of bid opening is 18 January 2023, 1:30 p.m.	
3	Section IX: Warranty		Section IX: Warranty	
	Form of Warranty	Schedule of Warranty	Form of Warranty	Schedule of Warranty
	Poles, Conductor & Hardware	Thirty (30) years after installation	Poles, Conductor & Hardware	One (1) year after installation

The herein amendment forms an integral part of the bidding documents. Correspondingly, all other provisions in the bidding documents affected by this amendment are similarly amended or modified.

This SUPPLEMENTAL/BID BULLETIN, ADDENDUM No. 1 is issued this 3rd day of January 2022 for guidance and information of all concerned.

BAC Chairman

ROMMIER C. CARO Vice Chairman RIC L. CLAUDIO

71.7M

EXUS O LESONDATO