



DAVAO DEL SUR ELECTRIC COOPERATIVE, INC.
(DASURECO, INC.)
Cogon, Digos City, Davao del Sur

INVITATION TO BID

ITB NO. 2023-01,02,03,04,05,06,07,08,09,10,11

Resolution No. 254 series of 2022

Resolution No. 20, 24, 28,29,30,31,32,33,34, & 34-A series of 2023

1. The **DAVAO DEL SUR ELECTRIC COOPERATIVE, INC.**, through its Bids and Awards Committee (BAC), invites all prospective bidders to apply for eligibility and to bid for the following projects with fund source from the Reinvestment Fund of Sustainable CAPEX (RFSC), 2022 SEP GAA SUBSIDY and DSM Fund:

LOT NO.	PROJECT DETAILS	SOURCE OF FUNDS	APPROVED BUDGET COST (INCLUSIVE OF VAT)	COMPLETION/DELIVERY SCHEDULE FROM RECEIPT OF PURCHASE ORDER/ NOTICE TO PROCEED
1	Procurement of Construction, Supply, Delivery, Installation, Testing and Commissioning of 20MVA Digos Substation at Quezon Avenue, Digos City	RFSC (CAPEX 2022-2024)	49,513,442.50	6 MONTHS
2	Procurement of Construction, Supply, Delivery & Installation, Testing & Commissioning of 69kv Protection Facility at Darong, Sta. Cruz (3 rd Publication)	RFSC (CAPEX 2022-2024)	P7,980,424.50	4 MONTHS
3	Procurement of Provision of Manpower Services for Collection/Disconnection of Delinquent Accounts	DSM Fund	23,500,800.00	April 2023 to March 2024
4	Procurement of Line Construction Hardwares for Sitio Electrification Program 2022	2022 SEP GAA Subsidy	15,084,671.04	30 calendar days
5	Procurement of Kilowatt Hour Meters for Sitio Electrification Program 2022	2022 SEP GAA Subsidy	3,065,850.00	30 calendar days
6	Procurement of Labor and Materials (Supply, Deliver, Install, Test and Energize) for House Wiring and Service Dropping for Sitio Electrification Program 2022	2022 SEP GAA Subsidy	12,285,053.83	90 calendar days
7	Procurement of Steel Poles for Sitio Electrification Program 2022	2022 SEP GAA Subsidy	24,845,050.00	30 calendar days
8	Procurement of Conductors for Sitio Electrification Program 2022	2022 SEP GAA Subsidy	14,662,258.55	30 calendar days
9	Procurement of Concrete Poles for Sitio Electrification Program 2022	2022 SEP GAA Subsidy	3,435,264.00	30 calendar days
10	Procurement of Distribution Transformers for Sitio Electrification Program 2022	2022 SEP GAA Subsidy	6,000,967.98	30 calendar days
11	Procurement of Labor (Install, Test and Energize) for Line Construction of Sitio Electrification Program 2022	2022 SEP GAA Subsidy	15,108,907.44	90 calendar days

2. The scope of work of technical specifications are contained in the Bidding Documents to be provided to all interested bidders upon application addressed to the Chairman, Bids and Awards Committee, DASURECO Main Office, Brgy. Cogon, Digos City. Non-discretionary "pass/fail" criteria will be used pursuant to Section 1 of Annex B of the IRR of RA 10531. **Bids received in excess of the ABC shall be automatically rejected at bid opening.**
3. The **Pre-Bid Conference is scheduled on January 26, 2023 (Thursday) at 10AM** which shall be open to prospective bidders via online conferencing only.
4. Although cases of COVID-19 had eased, but still at stake, social distancing will still be implemented. The Procurement Service is equipped with a facility that uses video conferencing facilities to continuously communicate and collaborate with stakeholders, hence, there shall be **NO PHYSICAL MEETING** between the prospective bidders and members of the BAC.
- Once the payment has been made, all interested parties may access the Pre-Bid Video Conference call through a link or meeting ID which shall be provided directly to your email before the start of the meeting. Potential bidders who access the link shall be required to input their attendance in the format, name, company and contact details as normally required in physical meeting.
5. **Bidding proper and Opening of Bids shall be on February 7, 2023 (Tuesday) at 10:00AM.** However, all bidders can only participate in the opening of bids via video conference call in the same manner as the virtual Pre-Bid Meeting.
6. Bidding Documents can be purchased at BAC Secretariat, BAC Office, New Building 3rd Floor, DASURECO, Main Office, Brgy. Cogon, Digos City from **January 19, 2023 to February 6, 2023**. Only those who have purchased the Bidding documents shall be allowed to participate in the virtual pre-bid conference and raise or submit written queries or clarification. Bidding documents for the different lots are as follows and is **NON-REFUNDABLE**. Likewise, bidding forms and bid proposals can only be submitted to the same BAC Secretariat before the schedule of opening of bids. Bidding documents can be purchased with the following amount per lot:



**DAVAO DEL SUR ELECTRIC COOPERATIVE, INC.
(DASURECO, INC.)
Cogon, Digos City, Davao del Sur**

Lot 1	25,000	Lot 7	25,000
Lot 2	10,000	Lot 8	25,000
Lot 3	25,000	Lot 9	5,000
Lot 4	25,000	Lot 10	10,000
Lot 5	5,000	Lot 11	25,000
Lot 6	25,000		

7. **DASURECO reserved the right to accept and/or reject any Bid, to annul bidding process, and to reject all Bids at any time prior to the contract award, without thereby incurring any liability to the affected Bidder/s.**
8. Interested bidders may obtain further information from DASURECO BAC Secretariat through mobile number 0939-908-5967 (Smart), Landline 272-7777 (149) or email us at dasurecobac@gmail.com.

**(Sgd) MELIESA L. ROBANTE
Chairman, Bids and Awards Committee**