



PELCO II PAMPANGA II ELECTRIC COOPERATIVE, INC.

APRIL 23, 1979

San Roque, Guagua, Pampanga

INVITATION TO BID

2023-15, 2023-16, 2023-17, 2023-18, 2023-19, 2023-20, 2023-21, 2023-22, 2023-23, 2023-24, 2023-25, 2023-26, 2023-27, 2023-28, and 2023-29

PAMPANGA II ELECTRIC COOPERATIVE, INC. (PELCO 2), with OFFICE ADDRESS AT SAN ROQUE, GUAGUA, PAMPANGA 2003, IS IN NEED OF THE FOLLOWING:

| |
|--|
| <p>Package 1 (2023-15) Approved Budget for the Contract (ABC) - P 29,795,040.00 Vat Inclusive Security Services (Security Guards - Day and Night Duty) – 1 Lot</p> |
| <p>Package 2 (2023-16) Approved Budget for the Contract (ABC) - P 7,500,000.00 Vat Inclusive Construction of PELCO 2 Warehouse Extension and Office Renovation – 1 Lot</p> |
| <p>Package 3 (2023-17) Approved Budget for the Contract (ABC) - P 7,131,800.00 VAT Inclusive Supply, Delivery, and Unloading of Earthfilling Sand, 10,972 cu. Meters Lot 1 - Earthfilling Sand for Sta. Barbara, Bacolor Lot (Along JASA Road) - 5,472 cu. meters Lot 2 - Earthfilling Sand for Sta. Maria Substation, Sta. Maria, Mabalacat - 5,500 cu. meters</p> |
| <p>Package 4 (2023-18) Approved Budget for the Contract (ABC) - P 4,088,000.00 Vat Inclusive Supply, Delivery, and Unloading of Drill Truck, 4 Tons - 1 Unit</p> |
| <p>Package 5 (2023-19) Approved Budget for the Contract (ABC) - P 5,228,374.40 Vat Inclusive Supply, Delivery, and Unloading of: Lot 1: Concrete Poles, 35', Class 7A, 500 KGs (Minimum Load Break) - 111 pcs. Concrete Poles, 45', Class 5, 1,000 KGs (Minimum Load Break) - 44 pcs. Lot 2: Steel Poles, 25', Bare-2.5MM, 86 MICRON, 300 KGs (Minimum Load Break) - 54 pcs. Steel Poles, 25', Bare-3.0MM, 86 MICRON, 500 KGs (Minimum Load Break) - 36 pcs. Steel Poles, 30', Bare-3.0MM, 86 MICRON, 500 KGs (Minimum Load Break) - 77 pcs. Steel Poles, 35', Bare-3.0MM, 86 MICRON, 500 KGs (Minimum Load Break) - 47 pcs.</p> |
| <p>Package 6 (2023-20) Approved Budget for the Contract (ABC) - P 28,965,680.00 Vat Inclusive Supply Delivery and Unloading of: Lot 1 - Meter, KWH, 1 Phase, CLASS 100, 2W, 240V, FORM 1S, SOCKET TYPE, ELECTRONIC - 11,255 pcs. Lot 2: Meter, KWH, 1 Phase, CLASS 20, 240V, 2W, FORM 3S, ELECTRONIC, DEMAND, KVARH w/ TOU - 102 pcs. Meter, KWH, 1 Phase, CLASS 200, 240V, 2W, 60HZ, 30A, FORM 1S, ELECTRONIC, DEMAND, KVARH w/ TOU - 208 pcs. Meter, KWH, 3 Phase, CLASS 20, 120/480V, 3W, FORM 45A, ELECTRONIC, DEMAND, KVARH w/ TOU - 35 pcs. Meter, KWH, 3 Phase, CLASS 200, 120/480V, 4W, FORM 16S, ELECTRONIC, DEMAND, KVARH w/ TOU - 10 pcs.</p> |
| <p>Package 7 (2023-21) Approved Budget for the Contract (ABC) - P 29,237,203.00 Vat Inclusive Supply, Delivery, and Unloading of Various Distribution Transformers: Transformer, Pole Type, Conventional. Amorphous, 100 KVA - 15 units Transformer, Pole Type, Conventional. Amorphous, 75 KVA - 62 units Transformer, Pole Type, Conventional. Amorphous, 50 KVA - 57 units Transformer, Pole Type, Conventional. Amorphous, 37.5 KVA - 66 units</p> |
| <p>Package 8 (2023-22) Approved Budget for the Contract (ABC) - P 3,380,100.00 Vat Inclusive Supply, Delivery, and Unloading of Fuse Cutouts and Lightning Arresters – 1 Lot</p> |
| <p>Package 9 (2023-23) Approved Budget for the Contract (ABC) - P 2,988,000.00 Vat Inclusive Supply, Delivery, and Unloading of 69KV Potential Transformers – 6 Units</p> |
| <p>Package 10 (2023-24) Approved Budget for the Contract (ABC) - P 8,963,300.00 Vat Inclusive Supply, Delivery, and Unloading of: Meter Mounting Modules, 4-Meters - 281 sets Meter Mounting Modules, 5-Meters - 284 sets Meter, Base Socket CL-100, 4 Jaws, Round - 10,244 pcs</p> |



PELCO II PAMPANGA II ELECTRIC COOPERATIVE, INC.
San Roque, Guagua, Pampanga

INVITATION TO BID

**2023-15, 2023-16, 2023-17, 2023-18, 2023-19, 2023-20, 2023-21, 2023-22, 2023-23, 2023-24, 2023-25,
2023-26, 2023-27, 2023-28, and 2023-29**

| |
|---|
| <p>Package 11 (2023-25) Approved Budget for the Contract (ABC) - P 18,831,626.07 Vat Inclusive Supply, Delivery, Construction, and Commissioning of: Lot 1 - RV 2023-0201-0050 - P 6,247,533.62 - Uprating of 3 Phase Primary Line of Feeder 2 Santa Maria with 4/0 ACSR to 336 ACSR from Pole #M33232862 to #M33313996 (Phase 1) Lot 2 - RV 2023-0306-0030 - P 2,031,943.74 - Extension of Feeder 6 Mabiga Substation from Dau, Mabalacat to Lakandula, Mabalacat Lot 3 - RV 2023-0331-0008 - P 10,552,148.71 - Upgrading of Existing Lines (one (1) 69 KV and two (2) 13.2 KV Lines) Along SCTEX</p> |
| <p>Package 12 (2023-26) Approved Budget for the Contract (ABC) - P 19,687,203.72 Vat Inclusive Supply, Delivery, Construction, and Commissioning of: Lot 1 - Uprating of 3 Phase line from Bacolor Public Market #1/0 AWG ACSR to #336.4 MCM ACSR Cabetican, Bacolor Lot 2 - Uprating of 3 Phase line from Bacolor Public Market #1/0 AWG ACSR to #336.4 MCM ACSR Banlic, Bacolor Lot 3 - Construction of Feeder 2 and 3 of Santa Barbara Substation at Santa Barbara, Bacolor, Pampanga (Previous W.O.# CONST-09-21-085-PRI)</p> |
| <p>Package 13 (2023-27) Approved Budget for the Contract (ABC) - P 15,509,580.14 Vat Inclusive Supply, Delivery, Construction, and Commissioning of: Rehabilitation and Uprating of 5.1 km., 1-336.4 MCM ACSR 3 Phase Primary Line from Pio Substation to Hacienda Dolores (P43120228) – 1 Lot</p> |
| <p>Package 14 (2023-28) Approved Budget for the Contract (ABC) - P 33,861,470.06 Vat Inclusive Supply, Delivery, Construction, Commissioning, and Testing of: PELCO 2 Santa Maria Substation at Mabalacat City, Pampanga - Phase A (CIVIL Works) – 1 Lot</p> |
| <p>Package 15 (2023-29) Approved Budget for the Contract (ABC) - P 97,669,122.27 Vat Inclusive Supply, Delivery, Construction, Commissioning, and Testing of: PELCO 2 Santa Maria Substation at Mabalacat City, Pampanga - Phase B (ELECTRICAL Works) – 1 Lot</p> |

Both the Pre-Bid Conference and Opening of Bids will be conducted face to face. Bids shall be accompanied by a bid bond either in cash, Manager's or cashier's check, Bank Draft / Guarantee, or Irrevocable letter of credit issued by a universal or commercial bank, equivalent to two percent (2%) of the ABC.

Bid documents may be obtained from the BAC Secretariat upon payment of the required fee. Contact numbers are: (045) 900-0423 Local 134, 132, 140, and 124. Only bidders who have secured the bid documents will be allowed to participate in the bidding.

Awards shall be made to the technically responsive, most advantageous and complying bidder submitting the lowest calculated bid per lot, if applicable, per package.


ENGR. DANVIR V. MICLAT

BAC Chairman


AMADOR T. GUEVARRA

General Manager

INVITATION TO BID

2023-15, 2023-16, 2023-17, 2023-18, 2023-19, 2023-20, 2023-21, 2023-22, 2023-23, 2023-24, 2023-25, 2023-26, 2023-27, 2023-28, and 2023-29

The Schedule of the Procurement Process:

| Package No. | Package 1 | Package 2 | Package 3 | Package 4 | Package 5 | Package 6 | Package 7 | Package 8 | Package 9 | Package 10 | Package 11 | Package 12 | Package 13 | Package 14 | Package 15 | |
|-------------------------------|--|---|-------------------------------|-----------------------------|--|------------------------------|-------------------------------|--------------------------------------|---|------------------------------|---|------------------------------------|---------------------------------|---|--|-----------------------------|
| Description | Security Services | Warehouse Expansion and Office Renovation | Earthfilling Sand, 2 Lots | Drill Truck, 4 TON | Various Poles | kWhr Meters | Distribution Transformers | Fuse cutouts and Lightning Arresters | Potential Transformers | Various Meter Base | Mabalacat Distribution Line Projects | Bacolor Distribution Line Projects | Porac Distribution Line Project | Sta. Maria Substation Civil Works | Sta. Maria Substation Electrical Works | |
| ABC | 29,795,040.00 | 7,500,000.00 | 7,131,800.00 | 4,088,000.00 | 5,228,374.40 | 28,965,680.00 | 29,237,203.00 | 3,380,100.00 | 2,988,000.00 | 8,963,300.00 | 18,831,626.07 | 12,574,622.49 | 15,509,580.14 | 33,861,470.06 | 97,669,122.27 | |
| Source of Fund | General Fund | RFSC | RFSC | General Fund | RFSC | RFSC | RFSC | RFSC | RFSC | RFSC | RFSC | RFSC | RFSC | RFSC | RFSC | |
| Bid Docs Fee (Non-Refundable) | 25,000.00 | 10,000.00 | 10,000.00 | 5,000.00 | 10,000.00 | 25,000.00 | 25,000.00 | 5,000.00 | 5,000.00 | 10,000.00 | 25,000.00 | 25,000.00 | 25,000.00 | 25,000.00 | 50,000.00 | |
| Bid Docs No. | 2023-15 | 2023-16 | 2023-17 | 2023-18 | 2023-19 | 2023-20 | 2023-21 | 2023-22 | 2023-23 | 2023-24 | 2023-25 | 2023-26 | 2023-27 | 2023-28 | 2023-29 | |
| Availability of Bid Documents | August 08, 2023 (Tuesday) - August 31, 2023 (Thursday) | | | | August 15, 2023 (Tuesday) - September 05, 2023 (Tuesday) | | | | August 16, 2023 (Wednesday) - September 07, 2023 (Thursday) | | August 29, 2023 (Tuesday) - September 25, 2023 (Monday) | | | August 30, 2023 (Wednesday) - October 12, 2023 (Thursday) | | |
| Pre-bid Conference | Date | August 18, 2023 (Friday) | | | August 22, 2023 (Tuesday) | | | | August 24, 2023 (Thursday) | | | September 11, 2023 (Monday) | | | September 12, 2023 (Tuesday) | |
| | Time | 9:00AM-10:00AM (0900H-1000H) | 10:00AM-12:00NN (1000H-1200H) | 1:30PM-2:30PM (1330H-1430H) | 2:30PM-3:30PM (1430H-1530H) | 9:00AM-10:00AM (0900H-1000H) | 10:00AM-11:30AM (1000H-1130H) | 1:30PM-3:00PM (1330H-1500H) | 3:00PM-4:30PM (1500H-1630H) | 9:00AM-10:00AM (0900H-1000H) | 10:00AM-11:30AM (1000H-1130H) | 9:00AM-10:00AM (0900H-1000H) | 10:00AM-11:00AM (1000H-1100H) | 11:00AM-12:00NN (1100H-1200H) | 9:00AM-11:00AM (0900H-1100H) | 1:30PM-4:00PM (1330H-1600H) |
| Bid Opening | Date | August 31, 2023 (Thursday) | | | September 05, 2023 (Tuesday) | | | | September 07, 2023 (Thursday) | | | September 25, 2023 (Monday) | | | October 12, 2023 (Thursday) | |
| | Time | 9:00AM-10:00AM (0900H-1000H) | 10:00AM-12:00NN (1000H-1200H) | 1:30PM-2:30PM (1330H-1430H) | 2:30PM-3:30PM (1430H-1530H) | 9:00AM-10:00AM (0900H-1000H) | 10:00AM-11:30AM (1000H-1130H) | 1:30PM-3:00PM (1330H-1500H) | 3:00PM-4:30PM (1500H-1630H) | 9:00AM-10:00AM (0900H-1000H) | 10:00AM-11:30AM (1000H-1130H) | 9:00AM-10:00AM (0900H-1000H) | 10:00AM-11:00AM (1000H-1100H) | 11:00AM-12:00NN (1100H-1200H) | 9:00AM-11:00AM (0900H-1100H) | 1:30PM-4:00PM (1330H-1600H) |

PELCO 2 MANAGEMENT RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS, WAIVE ANY OF THE REQUIRED FORMALITIES THEREIN AND ACCEPT BIDS ONLY DEEMED MOST ADVANTAGEOUS TO THE COOPERATIVE.



ENGR. DANVIR V. MICALAT

BAC Chairman



AMADOR T. GUEVARRA

General Manager