



INVITATION TO BID

2023-30, 2023-31, 2023-32, 2023-33, and 2023-34

PAMPANGA II ELECTRIC COOPERATIVE, INC. (PELCO 2), with OFFICE ADDRESS AT SAN ROQUE, GUAGUA, PAMPANGA 2003, IS IN NEED OF THE FOLLOWING:


<p style="text-align: center;">Package 1 (2023-30)</p> <p style="text-align: center;">Approved Budget for the Contract (ABC) - Php. 29,818,315.52 Vat Inclusive</p> <p style="text-align: center;">Lot 1: Php. 20,718,683.85 Vat Inclusive Corvia Electrical Ultimate Distribution Plan at Alviera, Hacienda Dolores, Porac, Pampanga</p> <p style="text-align: center;">Lot 2: Php. 7,236,107.33 Vat Inclusive Extension of Three-Phase Line for Avida (Phase 2), Avida Settings Alviera, Hacienda Dolores, Porac Pampanga</p> <p style="text-align: center;">Lot 3: Php. 1,863,524.34 Vat Inclusive Extension of Three-Phase Line going to Corvia, Alviera at Alviera, Hacienda Dolores, Porac, Pampanga</p>
<p style="text-align: center;">Package 2 (2023-31)</p> <p style="text-align: center;">Approved Budget for the Contract (ABC) - Php. 3,847,039.55 Vat Inclusive</p> <p style="text-align: center;">Lot 1: Php. 881,166.78 Vat Inclusive Extension of Three-Phase Distribution Line for AXEIA (White Plains) at Brgy. Salu, Porac, Pampanga</p> <p style="text-align: center;">Lot 2: Php. 2,965,872.77 Vat Inclusive Upgrading of 1-Phase to 3-Phase Distribution Line for AXEIA (White Plains) at Brgy. Salu, Porac, Pampanga</p>
<p style="text-align: center;">Package 3 (2023-32)</p> <p style="text-align: center;">Approved Budget for the Contract (ABC) - Php. 2,908,360.03 Vat Inclusive Construction of PELCO 2 Motorpool Rear Perimeter Fence and Workplace Shed - 1 Lot</p>
<p style="text-align: center;">Package 4 (2023-33)</p> <p style="text-align: center;">Approved Floor Price - Php. 15,446,741.49 Vat Inclusive Disposal of Non-Performing Assets - 1 Lot</p>
<p style="text-align: center;">Package 5 (2023-34)</p> <p style="text-align: center;">Approved Budget for the Contract (ABC) - Php. 4,088,000.00 Vat Inclusive Supply, Delivery, and Unloading of Drill Truck, 4 Tons - 1 Unit</p>

Bid documents may be obtained from the BAC Secretariat upon payment of the required fee. Contact numbers are: (045) 900-0423 Local 132, 134, and 140. Only bidders who have secured the bid documents will be allowed to participate in the bidding.

Both the Pre-Bid Conference and Opening of Bids will be conducted face to face. To be held at PELCO 2 Board Room, PELCO 2 Main Office Building, San Roque, Guagua, Pampanga 2003.

Bids shall be accompanied by a bid bond either in a.) Cash, b.) Manager's or cashier's check, c.) Bank Draft / Bank Guarantee, or d.) Irrevocable letter of credit issued by a universal or commercial bank, equivalent to two percent (2%) of the ABC.

Awards shall be made to the most advantageous, technically responsive, and complying bidder submitting the lowest calculated bid per lot, if applicable, per package.


ENGR. DANVIR V. MICALAT
BAC Chairman


AMADOR T. GUEVARRA
General Manager



INVITATION TO BID

2023-30, 2023-31, 2023-32, 2023-33, and 2023-34

The Schedule of the Procurement Process:

	Package 1	Package 2	Package 3	Package 4	Package 5
Description	Lot 1: Corvia Electrical Ultimate Distribution Plan at Alviera, Hacienda Dolores, Porac, Pampanga Work Order #: SD2023330 Lot 2: Extension of Three-Phase Line for Avida (Phase 2), Avida Settings Alviera, Hacienda Dolores, Porac Pampanga Lot 3: Extension of Three-Phase Line going to Corvia, Alviera at Alviera, Hacienda Dolores, Porac, Pampanga Work Order #: D2023696	Lot 1: Extension of Three-Phase Distribution Line for AXEIA (White Plains) at Brgy. Salu, Porac, Pampanga Work Order #: P2023442 Lot 2: Upgrading of 1-Phase to 3-Phase Distribution Line for AXEIA (White Plains) at Brgy. Salu, Porac, Pampanga Work Order #: P2023443	Construction of Motorpool Rear Perimeter Fence and Motorpool Workplace Shed	DISPOSAL OF NON-PERFORMING ASSETS	Drill Truck, 4 Tons, 1 Unit
Approved Budget for the Contract (ABC)	Lot1-20,718,683.85 Lot2-7,236,107.33 Lot3-1,863,524.34 Total [29,818,315.52]	Lot1-881,166.78 Lot2-2,965,872.77 Total [3,847,039.55]	2,908,360.03	15,446,741.49 (Approved Floor Price)	4,088,000.00
Source of Fund	RFSC	RFSC	RFSC		General Fund
Bid Docs Fee (Non-Refundable)	Php. 25,000	Php. 5,000	Php. 5,000	Php. 25,000	Php. 5,000
Bid Docs No.	2023-30	2023-31	2023-32	2023-33	2023-34
Availability of Bid Documents	December 7, 2023 (Thursday) until December 28, 2023 (Thursday)		December 4, 2023 (Monday) until December 28, 2023 (Thursday)		
Pre-bid Conference	Date: December 14, 2023 (Thursday)				
	Time: 09:00 AM-10:00 AM (09:00H-10:00H)	Time: 10:00 AM-11:00 AM (10:00H-11:00H)	Time: 02:00 PM-03:00 PM (14:00H-15:00H)	Time: 03:00 PM-04:00 PM (15:00H-16:00H)	Time: 04:00 PM-05:00 PM (16:00H-17:00H)
Bid Opening	Date: December 28, 2023 (Thursday)				
	Time: 09:00 AM-10:00 AM (09:00H-10:00H)	Time: 10:00 AM-11:00 AM (10:00H-11:00H)	Time: 02:00 PM-03:00 PM (14:00H-15:00H)	Time: 03:00 PM-04:00 PM (15:00H-16:00H)	Time: 04:00 PM-05:00 PM (16:00H-17:00H)

PELCO 2 MANAGEMENT RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS, WAIVE ANY OF THE REQUIRED FORMALITIES THEREIN AND ACCEPT BIDS ONLY DEEMED MOST ADVANTAGEOUS TO THE COOPERATIVE.


ENGR. DANVIR V. MICALAT
BAC Chairman


AMADOR T. GUEVARRA
General Manager