

ERRATUM

IN THE ADVERTISEMENT OF THE INVITATION TO BID AS PUBLISHED IN THE 01 DECEMBER 2023 ISSUE OF MANILA STANDARD FOR MULTIPLE LOTS, THERE IS A NEED TO CORRECT THE (1) APPROVED BUDGET COST AND (2) TRANSACTION SCHEDULE OF LOT IX-A (SUPPLY OF POLE HARDWARE MATERIALS FOR REPLACEMENT OF ROTTEN POLES PROJECT) AND LOT IX-B (SUPPLY OF STEEL POLES FOR REPLACEMENT OF ROTTEN POLES PROJECT) IN THE INVITATION TO BID, TO WIT:

INVITATION TO BID

FROM

- 2. ORMECO, INC. now invites suppliers for the following:

LOT	ITEM DESCRIPTION	ABC (INCLUSIVE OF VAT)	COST OF BID DOCUMENTS (NON-REFUNDABLE)
IX-A	Supply of Pole Hardware Materials for Replacement of Rotten Poles Project	₱ 1,761,000.00	₱ 5,000.00
IX-B	Supply of Steel Poles for Replacement of Rotten Poles Project	₱ 5,593,250.00	₱ 10,000.00

- 5. The schedule of bidding activities is as follows:

ACTIVITIES	SCHEDULE	
Pre-Bid Conference	11 December 2023 (Monday) at ORMECO, INC. Board Room	3:30 pm for Lot IX-A
	13 December 2023 (Wednesday) at ORMECO, INC. Board Room	1:00 pm for Lot IX-B

SHOULD BE

- 2. ORMECO, INC. now invites suppliers for the following:

LOT	ITEM DESCRIPTION	ABC (INCLUSIVE OF VAT)	COST OF BID DOCUMENTS (NON-REFUNDABLE)
IX-A	Supply of Pole Hardware Materials for Replacement of Rotten Poles Project	₱ 5,593,250.00	₱ 10,000.00
IX-B	Supply of Steel Poles for Replacement of Rotten Poles Project	₱ 1,761,000.00	₱ 5,000.00

- 5. The schedule of bidding activities is as follows:

ACTIVITIES	SCHEDULE	
Pre-Bid Conference	22 December 2023 (Friday) at ORMECO, INC. Board Room	9:00 am for Lot IX-A
	22 December 2023 (Friday) at ORMECO, INC. Board Room	10:30 am for Lot IX-B

To rectify the error in the Invitation to Bid, ORMECO is publishing this erratum which will form part of the Bidding Documents. The rest is the same as advertised on the 01 December 2023 issue of Manila Standard.

Certified by:

SGD
ENGR. JOHN EZEKIEL M. SANTIAGO
Chairperson, Bids and Awards Committee

Approved by:

SGD
HUMPHREY A. DOLOR, PECE, MBA
Head of Procuring Entity (HOPE)