



BID BULLETIN
NO. 2023-007
Series of 2023

LOT	PROJECT DESCRIPTION	Source of Fund	Approved Budget for the Contract (PHP)	Bidding Document Fee (PHP)
7	Labor and Materials for Upgrading and Reconductoring of 1.5 KM of Lines of Bitano Feeder 1	RFSC	6,245,380.80	10,000.00
8	Labor and Materials for Conversion of 3.0 KM of Single Phase to Three Phase Primary Line at Washington Feeder 3	RFSC	4,379,413.00	5,000.00

TO ALL PARTICIPATING BIDDERS:

We regret to inform you that, upon the recommendation of the end-user and due to change in circumstances and details of implementation, the bidding for Lot 7 - Labor and Materials for Upgrading and Reconductoring of 1.5 KM of Lines of Bitano Feeder 1, and Lot 8 - Labor and Materials for Conversion of 3.0 KM of Single Phase to Three Phase Primary Line at Washington Feeder 3 **shall no longer proceed.**

All participating bidders who have already paid for the accreditation fee and obtained bidding documents are entitled to a full refund. We kindly request that affected bidders coordinate with the Bids and Awards Committee (BAC) Secretariat to facilitate the refund process. Necessary arrangements will be made to ensure a prompt and smooth refund procedure.

We apologize for any inconvenience this cancellation may cause. Rest assured, we remain committed to future opportunities and look forward to your continued participation in our upcoming projects.

Thank you for your understanding and continued support.

Issued this 22nd day of December, 2023 at ALECO Main Office, W. Vinzon Street, Albay District, Legazpi City.

For guidance and information of all concerned.


ENGR. MARIVIC L. RANARA
BAC Chairman