



BATANGAS I ELECTRIC COOPERATIVE, INC.
Km. 116 National Highway, City of Calaca, Batangas 4212

SUPPLEMENTAL BID BULLETIN

SUPPLY AND DELIVERY OF LINE HARDWARES

Please find the following modifications in our Special Conditions of Contract in the scheduled bidding for the Supply and Delivery of Line Hardware on March 8, 2024 to wit;

REFERENCE	FROM	TO
SCC No. 18.1	Initial delivery upon receipt of Notice to Proceed and complete delivery upon receipt of Purchase Order.	Initial delivery upon receipt of Notice to Proceed and complete delivery within 30 days upon receipt of Purchase Order.

For your information and guidance.


ENGR. LEONILO A. MALABANAN
TWG Chairman


MS. ANASTACIA JUDITH D. GARCIA
BAC Chairman