



GUIMARAS ELECTRIC COOPERATIVE
GUIMELCO
GUIMELCO Main Office, San Miguel, Jordan, Guimaras
"Iwag para sa pag-uswag"

BAC Control No. 2024-012

SUPPLEMENTAL BID BULLETIN

This Supplemental Bid Bulletin is issued to all bidders to clarify items in the Bidding Documents as discussed last **May 9, 2024** during Pre-Bid Conference for the "Lot 2: Upgrading 1-Phase to 3-Phase and Construction of Dx Lines for Province of Guimaras Agri-Fisheries Village (LABOR & MATERIALS" and BAC Meeting last **May 14, 2024**. This shall form as an essential part of the Bidding Documents.


1. Attendance during Pre-bid Conference

It is optional for any representative to attend the Pre-bid Conference, and an authorized representative must attend the Bid Conference as per the schedule. Failure to comply with this requirement will lead to the forfeiture of rights related to the terms and conditions discussed during the conference.

2. Scope of Work:


- a. Reconductoring of the existing primary and neutral conductors and deliver the pullout conductors to GUIMELCO Warehouse.
- b. Upgrading 1-Phase to 3-Phase (Igcabano – Sapal, San Lorenzo, Guimaras).
- c. Construction of Dx Lines for Province of Guimaras Agri-Fisheries Village (Sapal, San Lorenzo, Guimaras).

Prepared by:



Engr. Jun Ivan J. Cabanalan
BAC Secretariat


Donna Pearl Aviador
BAC Clerk


Approved by:


Engr. Danmar G. Demanalata
BAC Chairperson

Analyn G. Villa
BAC-Vice Chairperson


Engr. Rodel F. Anado
BAC Member


Ma. Lyn H. Evangelista
BAC Member


Dalia Villanueva
BAC Member