



ILOILO II ELECTRIC COOPERATIVE, INC. (ILECO II)

Brgy. Cau-ayan, Pototan, Iloilo
 Tel Nos. (033)529-8063, (033)529-8981
 Email add: ileco2bac@yahoo.com

SUPPLEMENTAL BID BULLETIN

Addendum No. 1

PUBLIC BIDDING

ITB NO. 2024-12: Supply of Labor and Materials for Distribution Line Construction, Duplex Service Drop Wires and Housewiring Materials for Five (5) Barangays under 2024 Barangay Line Enhancement Project (BLEP)

This Addendum No. 1 is issued to clarify and/or amend certain provisions in the Bidding Documents issued for this project.

| ORIGINAL PROVISION/REFERENCE | | | | | | | CLARIFICATIONS/AMENDMENTS | | | | | | | | |
|--|--|----------|--------------|---------------|--------|-------|--|--|--|--------------|---------------|---------------|--------|-------|--------------|
| Section I. Invitation to Bid | | | | | | | Section I. Invitation to Bid | | | | | | | | |
| Lot 1: Supply of Labor and Materials for Construction of Distribution Lines Extension for Five (5) Barangays under 2024 BLEP | | | | | | | Lot 1: Supply of Labor and Materials for Construction of Distribution Lines Extension for Five (5) Barangays under 2024 BLEP | | | | | | | | |
| Item | Pass by Sitios | Barangay | Municipality | Kms. of Lines | | | Item | Pass by Sitios | Barangay | Municipality | Kms. of Lines | | | | |
| | | | | 1Ph | UB | O.S. | | | | | 1Ph | UB | O.S. | | |
| 1 | Sitio Bansag, Cabugan, Calayogan, Kawara and Salay | Atimonan | Janiuay | 9.200 | 8.480 | | 1 | Sitio Bansag, Cabugan, Calayogan, Kawara and Salay | Atimonan | Janiuay | 9.200 | 8.480 | | | |
| 2 | Sitio Proper, Takas and Ubos | Aglonok | Calinog | 3.300 | 2.220 | | 2 | Sitio Proper, Takas and Ubos | Aglonok | Calinog | 4.740 | 2.580 | | | |
| 3 | Sitio Proper and Marang | Tigbayog | Calinog | 4.620 | 2.280 | 0.640 | 3 | Sitio Proper and Marang | Tigbayog | Calinog | 4.620 | 2.280 | 0.640 | | |
| 4 | Sitio Proper, Busay and Danlog | Hilwan | Calinog | 3.060 | 1.680 | | 4 | Sitio Proper, Busay and Danlog | Hilwan | Calinog | 3.060 | 1.680 | | | |
| 5 | Sitio Proper and Baclayan | Masaroy | Calinog | 6.120 | 3.200 | | 5 | Sitio Proper and Baclayan | Masaroy | Calinog | 6.120 | 3.200 | | | |
| Total | | | | 26.300 | 17.860 | 0.640 | Total | | | | 27.740 | 18.220 | 0.640 | | |
| Lot 3 : Meter Base, Socket, Class 100, 4 Jaws, 100A, 600V, 1/2" Hub with PVC End Cap | | | | | | | Lot 3 : Meter Base, Socket, Class 100, 4 Jaws, 100A, 600V, 1" Hub with PVC End Cap | | | | | | | | |
| Section III. Bid Data Sheet | | | | | | | Section III. Bid Data Sheet | | | | | | | | |
| Item | Pass by Sitios | Barangay | Municipality | Kms. of Lines | | | No. of Poles | Item | Pass by Sitios | Barangay | Municipality | Kms. of Lines | | | No. of Poles |
| | | | | 1Ph | UB | O.S. | | | | | | 35'SP | 1Ph | UB | |
| 1 | Sitio Bansag, Cabugan, Calayogan, Kawara and Salay | Atimonan | Janiuay | 9.200 | 8.480 | | 115 | 1 | Sitio Bansag, Cabugan, Calayogan, Kawara and Salay | Atimonan | Janiuay | 9.200 | 8.480 | | 115 |
| 2 | Sitio Proper, Takas and Ubos | Aglonok | Calinog | 3.300 | 2.220 | | 55 | 2 | Sitio Proper, Takas and Ubos | Aglonok | Calinog | 4.740 | 2.580 | | 80 |
| 3 | Sitio Proper and Marang | Tigbayog | Calinog | 4.620 | 2.280 | 0.640 | 86 | 3 | Sitio Proper and Marang | Tigbayog | Calinog | 4.620 | 2.280 | 0.640 | 86 |
| 4 | Sitio Proper, Busay and Danlog | Hilwan | Calinog | 3.060 | 1.680 | | 52 | 4 | Sitio Proper, Busay and Danlog | Hilwan | Calinog | 3.060 | 1.680 | | 52 |
| 5 | Sitio Proper and Baclayan | Masaroy | Calinog | 6.120 | 3.200 | | 105 | 5 | Sitio Proper and Baclayan | Masaroy | Calinog | 6.120 | 3.200 | | 105 |
| Total | | | | 26.300 | 17.860 | 0.640 | 413 | Total | | | | 27.740 | 18.220 | 0.640 | 438 |
| Section VI: Schedule of Requirements | | | | | | | Section VI: Schedule of Requirements | | | | | | | | |
| Scope of Supply: | | | | | | | Scope of Supply: | | | | | | | | |
| a) 1-phase line (tree wire, 15kV) = 26.3 kms. | | | | | | | a) 1-phase line (tree wire, 15kV) = 27.74kms. | | | | | | | | |
| b) Open Secondary (insulated) = 64 kms. | | | | | | | b) Open Secondary (insulated) = 0.64kms. | | | | | | | | |
| c) Underbuilt (insulated) = 17.86 kms. | | | | | | | c) Underbuilt (insulated) = 18.22kms. | | | | | | | | |
| d) Steel Pole, 35' = 413 pcs. | | | | | | | d) Steel Pole, 35' = 438 pcs. | | | | | | | | |

0


mp

0

| ORIGINAL PROVISION/REFERENCE | CLARIFICATIONS/AMENDMENTS | | | | | | | | | | | | | | | | | | | | | | | | |
|--|--|----------------------------------|--|----------------------------------|------------------|-----------------|-----|---|--|----------------------|-----|------------------------|---|----------------------|-----|------------------------|--|----------------------|-----|------------------------|--|---------------|-----|-------------------------|--|
| <p>Section V. Special Conditions of Contract</p> <p>The amount of the advance payment is 10% of the contract amount.</p> <p>Progress Payments The first progress billing shall have a minimum physical accomplishment of 30%.</p> <p>Progress billing shall be based on actual accomplishment as certified by the Technical Services Department (TSD).</p> <p>Ten percent (10%) of the Contract Price shall be withheld and can be withdrawn after issuance of Certificate of Final Inspection and Acceptance (CFIA) by the FIRST PARTY and National Electrification Administration (NEA), and release of fund by NEA.</p> | <p>Section V. Special Conditions of Contract - Lot 1, 2, & 3</p> <table border="1" data-bbox="789 144 1493 663"> <thead> <tr> <th></th> <th>Fund release</th> <th>Percentage of Project Completion</th> <th>Terms of Payment</th> </tr> </thead> <tbody> <tr> <td>Initial release</td> <td>10%</td> <td>-</td> <td>seven (7) calendar days upon receipt of 50% subsidy fund from NEA and approved request for payment</td> </tr> <tr> <td>2nd Progress billing</td> <td>40%</td> <td>50% project completion</td> <td>seven (7) calendar days upon receipt of approved request for payment and complete documents</td> </tr> <tr> <td>3rd Progress billing</td> <td>20%</td> <td>70% project completion</td> <td>seven (7) calendar days upon receipt of the 2nd release (20%) of subsidy fund from NEA and approved request for payment and complete documents</td> </tr> <tr> <td>4th Progress billing</td> <td>20%</td> <td>90% project completion</td> <td>seven (7) calendar days upon receipt of the 3rd release (20%) of subsidy fund from NEA and approved request for payment and complete documents</td> </tr> <tr> <td>Final Payment</td> <td>10%</td> <td>100% project completion</td> <td>seven (7) calendar days upon receipt of the 10% final release of subsidy fund from NEA and approved request for payment and complete documents</td> </tr> </tbody> </table> <p>The applicable documentary requirements as stated in Section VI. Implementation Scheme for Subsidy-funded projects of the NEA 's Enhanced Policy Guidelines on the Implementation of Strategized Rural Electrification and Operational Reliability for Electric Cooperatives (NEA Memo 2024-07) shall be complied by the Purchaser and Supplier. The same shall be included in the contract.</p> | | Fund release | Percentage of Project Completion | Terms of Payment | Initial release | 10% | - | seven (7) calendar days upon receipt of 50% subsidy fund from NEA and approved request for payment | 2nd Progress billing | 40% | 50% project completion | seven (7) calendar days upon receipt of approved request for payment and complete documents | 3rd Progress billing | 20% | 70% project completion | seven (7) calendar days upon receipt of the 2nd release (20%) of subsidy fund from NEA and approved request for payment and complete documents | 4th Progress billing | 20% | 90% project completion | seven (7) calendar days upon receipt of the 3rd release (20%) of subsidy fund from NEA and approved request for payment and complete documents | Final Payment | 10% | 100% project completion | seven (7) calendar days upon receipt of the 10% final release of subsidy fund from NEA and approved request for payment and complete documents |
| | Fund release | Percentage of Project Completion | Terms of Payment | | | | | | | | | | | | | | | | | | | | | | |
| Initial release | 10% | - | seven (7) calendar days upon receipt of 50% subsidy fund from NEA and approved request for payment | | | | | | | | | | | | | | | | | | | | | | |
| 2nd Progress billing | 40% | 50% project completion | seven (7) calendar days upon receipt of approved request for payment and complete documents | | | | | | | | | | | | | | | | | | | | | | |
| 3rd Progress billing | 20% | 70% project completion | seven (7) calendar days upon receipt of the 2nd release (20%) of subsidy fund from NEA and approved request for payment and complete documents | | | | | | | | | | | | | | | | | | | | | | |
| 4th Progress billing | 20% | 90% project completion | seven (7) calendar days upon receipt of the 3rd release (20%) of subsidy fund from NEA and approved request for payment and complete documents | | | | | | | | | | | | | | | | | | | | | | |
| Final Payment | 10% | 100% project completion | seven (7) calendar days upon receipt of the 10% final release of subsidy fund from NEA and approved request for payment and complete documents | | | | | | | | | | | | | | | | | | | | | | |
| <p>Section VIII. Technical Specifications</p> <p>Bidders must submit the meter sample on or before the Opening of Bids.</p> | <p>Section VIII. Technical Specifications</p> <p>Bidders must submit the kWh meter and meter base sample on or before May 29, 2024.</p> | | | | | | | | | | | | | | | | | | | | | | | | |

The herein amendment forms an integral part of the bidding documents. Correspondingly, all other provisions in the bidding documents affected by this amendment are similarly amended or modified.


This SUPPLEMENTAL/BID BULLETIN ADDENDUM No. 1 is issued this 27th day of May 2024 for guidance and information of all concerned.


ROMMIER C. CARO
 BAC Chairman


RODRYC L. CLAUDIO
 Member


MA. UNA P. PADILLA
 Vice Chairman

REXUS O. LESONDATO
 Member


ANGEL MAE C. GALAS
 Member