



PELCO II PAMPANGA II ELECTRIC COOPERATIVE, INC.

San Roque, Guagua, Pampanga

INVITATION TO BID

2024-16, 2024-17, 2024-18, 2024-19, 2024-20, 2024-21, 2024-22, 2024-23

PAMPANGA II ELECTRIC COOPERATIVE, INC. (PELCO 2), with OFFICE ADDRESS AT SAN ROQUE, GUAGUA, PAMPANGA 2003, IS IN NEED OF THE FOLLOWING:


<p align="center">Package 1 (2024-16) Approved Budget for the Contract (ABC) - Php. 11,000,000.00 Vat Inclusive Guagua Area Office (Construction) – 1 lot</p>
<p align="center">Package 2 (2024-17) Approved Budget for the Contract (ABC) - Php. 4,530,343.55 Vat Inclusive Supply, Delivery, Construction, Installation and Commissioning of Upgrading and Conversion of Single Phase to Three Phase from 1/0 to 4/0 at San Antonio to San Miguel from Pole No. R21301806 to R21142212 Phase 2</p>
<p align="center">Package 3 (2024-18) Approved Budget for the Contract (ABC) - Php. 6,100,907.94 Vat Inclusive Supply, Delivery, Construction, Installation and Commissioning of Upgrading of Three Phase Primary Line from 2/0 ACSR to 336.4 MCM ACSR from Pole no. R13320244 to R13441226 at Sta. Barbara to Sto. Tomas</p>
<p align="center">Package 4 (2024-19) Approved Budget for the Contract (ABC) - Php. 4,263,160.44 Vat Inclusive Supply, Delivery, Construction, Installation and Commissioning of Conversion and Upgrading of Single Phase to Three Phase Primary Line from #1/0 ACSR to #4/0 ACSR from Pole No. R21060874 to R21381164 at San Agustin to Del Carmen (Phase 2)</p>
<p align="center">Package 5 (2024-20) Approved Budget for the Contract (ABC) - Php. 10,413,984.20 Vat Inclusive Supply, Delivery, Construction, Installation and Commissioning of Uprating of Three-Phase Primary Line from San Antonio, Guagua, to San Roque Dau, Lubao (3.85 kms.) (Phase A)</p>
<p align="center">Package 6 (2024-21) Approved Budget for the Contract (ABC) - Php. 5,222,922.87 Vat Inclusive Supply, Delivery, Construction, Installation and Commissioning of Rehabilitation and Uprating of 2.8km, 1-336.4 MCM ACSR Three Phase Primary Line from Pio Substation to Brgy. Planas Boundary (P13230572)</p>
<p align="center">Package 7 (2024-22) Approved Budget for the Contract (ABC) - Php. 26,147,896.28 Vat Inclusive Supply, Delivery, Construction, Installation and Commissioning of Construction of 1-795 MCM ACSR, 69 kv Subtransmission Line from Guagua Substation to Hermosa NGCP Substation (Phase 3 – Remedios to Hermosa)</p>
<p align="center">Package 8 (2024-23) Approved Budget for the Contract (ABC) - Php. 41,942,299.76 Vat Inclusive Supply, Delivery, Construction, Installation and Commissioning of Uprating of San Isidro to Pio 69 kv Subtransmission Line from #336.4 ACSR to #795 ACSR</p>

Bid documents may be obtained from the BAC Secretariat upon payment of the required fee. Contact numbers are: (045) 900-0423 Local 134, 156, 135 and 140. Only bidders who have secured the bid documents will be allowed to participate in the bidding.

Both the Pre-Bid Conference and Opening of Bids will be conducted face to face. To be held at PELCO 2 Board Room, PELCO 2 Main Office Building, San Roque, Guagua, Pampanga 2003.

Bids shall be accompanied by a bid bond either in a.) Cash, b.) Manager's or cashier's check, c.) Bank Draft / Bank Guarantee, or d.) Irrevocable letter of credit issued by a universal or commercial bank, equivalent to two percent (2%) of the ABC.

Awards shall be made to the most advantageous, technically responsive, and complying bidder submitting the lowest calculated bid per lot, if applicable, per package.


ENGR. ENRIQUE Y. GAMBOA
PBAC Chairman


AMADOR T. GUEVARRA
General Manager



PAMPANGA II ELECTRIC COOPERATIVE, INC.

San Roque, Guagua, Pampanga

INVITATION TO BID

2024-16, 2024-17, 2024-18, 2024-19, 2024-20, 2024-21, 2024-22, 2024-23

The Schedule of the Procurement Process:

Bid Docs No.	2024-16	2024-17	2024-18	2024-19	2024-20	2024-21	2024-22	2024-23
Description	Construction of Guagua Area Office	Supply, Delivery, Construction, Installation and Commissioning of Upgrading and Conversion of Single Phase to Three Phase from 1/0 to 4/0 at San Antonio to San Miguel from pole no. R21301806 to R21142212 Phase 2	Supply, Delivery, Construction, Installation and Commissioning of Upgrading of Three Phase Primary Line from 2/0 ACSR to 336.4 MCM ACSR from pole no. R13320244 to R13441226 at Sta. Barbara to Sto. Tomas	Supply, Delivery, Construction, Installation and Commissioning of Conversion and Upgrading of Single Phase to Three Phase Primary Line from #1/0 ACSR to #4/0 ACSR from Pole No. R21060874 to R21381164 at San Agustin to Del Carmen (Phase 2)	Supply, Delivery, Construction, Installation and Commissioning of Uprating of Three-Phase Primary Line form San Antonio, Gugaua to San Roque Dau, Lubao (3.85 kms.) (PHASE A)	Supply, Delivery, Construction, Installation and Commissioning of Rehabilitation and Uprating of 2.8km, 1-336.4 MCM ACSR Three Phase Primary Line From Pio Substation to Brgy. Planas Boundary (P13230572)	Supply, Delivery, Construction, Installation and Commissioning of Construction of 1-795 MCM ACSR, 69kV Subtransmission Line from Gugaua Substation to Hermosa NGCP Substation (Phase 3 - Remedios to Hermosa)	Supply, Delivery, Construction, Installation and Commissioning of Construction of 1-795 MCM ACSR, 69kV Subtransmission Line from Gugaua Substation to Hermosa NGCP Substation (Phase 3 - Remedios to Hermosa)
Approved Budget for the Contract	11,000,000.00	4,530,343.55	6,100,907.94	4,263,160.44	10,413,984.20	5,222,922.87	26,147,896.28	41,942,299.76
Source of Fund	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC	RFSC
Bid Docs Fee (Non-Refundable)	25,000.00	5,000.00	10,000.00	5,000.00	25,000.00	10,000.00	25,000.00	25,000.00
Date of Advertisement	Thursday, June 20, 2024	Thursday, June 20, 2024	Thursday, June 20, 2024	Thursday, June 20, 2024	Thursday, June 20, 2024	Thursday, June 20, 2024	Thursday, June 20, 2024	Thursday, June 20, 2024
Availability of Bid Documents	June 20, 2024 (Thursday) - July 12, 2024 (Friday)	June 20, 2024 (Thursday) - July 12, 2024 (Friday)	June 20, 2024 (Thursday) - July 12, 2024 (Friday)	June 20, 2024 (Thursday) - July 12, 2024 (Friday)	July 4, 2024 (Thursday) - July 30, 2024 (Tuesday)	July 4, 2024 (Thursday) - July 30, 2024 (Tuesday)	July 4, 2024 (Thursday) - July 30, 2024 (Tuesday)	July 4, 2024 (Thursday) - July 30, 2024 (Tuesday)
Pre-bid Conference	Date	Thursday, June 27, 2024	Thursday, June 27, 2024	Thursday, June 27, 2024	Thursday, June 27, 2024	Thursday, July 11, 2024	Thursday, July 11, 2024	Thursday, July 11, 2024
	Time	09:00AM-10:30PM (0900H-1030H)	10:30AM-12:00PM (1030H-1200H)	1:30PM-3:00PM (1330H-1500H)	3:00PM-4:30PM (1500H-1630H)	9:00AM-10:30PM (0900H-1030H)	10:30AM-12:00PM (1030H-1200H)	1:30PM-3:00PM (1330H-1500H)
Submission of Bid	Date	Friday, July 12, 2024	Friday, July 12, 2024	Friday, July 12, 2024	Friday, July 12, 2024	Tuesday, July 30, 2024	Tuesday, July 30, 2024	Tuesday, July 30, 2024
	Time	9:00AM (0900H)	10:30AM (1000H)	1:30PM (1330H)	3:00PM (1500H)	9:00AM (0900H)	1:30PM (1330H)	3:00PM (1500H)
Bid Opening	Date	Friday, July 12, 2024	Friday, July 12, 2024	Friday, July 12, 2024	Friday, July 12, 2024	Tuesday, July 30, 2024	Tuesday, July 30, 2024	Tuesday, July 30, 2024
	Time	09:00AM-10:30PM (0900H-1030H)	10:30AM-12:00PM (1030H-1200H)	1:30PM-3:00PM (1330H-1500H)	3:00PM-4:30PM (1500H-1630H)	9:00AM-10:30PM (0900H-1030H)	10:30AM-12:00PM (1030H-1200H)	1:30PM-3:00PM (1330H-1500H)

PELCO II MANAGEMENT RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS, WAIVE ANY OF THE REQUIRED FORMALITIES THEREIN AND ACCEPT BIDS ONLY DEEMED MOST ADVANTAGEOUS TO THE COOPERATIVE.

ENGR. ENRIQUE Y. GAMBOA
BAC Chairman

AMADOR T. GUEVARRA
General Manager