

NATIONAL ELECTRIFICATION ADMINISTRATION



SUPPLEMENTAL/BID BULLETIN (SBB) NO. 25-02

CONSTRUCTION OF UNDERGROUND POWERLINES PHASE 3 AND PHASE 4 IN BARANGAY ESTEVES, CASIGURAN, AURORA

In accordance with Section 22.5.2 of the Revised Implementing Rules of RA 9184, this Supplemental Bid is hereby issued to clarify, modify or amend the following:

PARTICULAR(S)	AMENDMENT(S)
1) Checklist of Technical and Financial Documents – Page 83	1) Checklist of Technical and Financial Documents – Page 83
c. List of contractor's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership or certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be; and	c. List of contractor's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership or certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be; and d. Site Inspection Certificate
1) Checklist of Technical and Financial Documents – Page 84	1) Checklist of Technical and Financial Documents – Page 84
(h) The prospective bidder's computation of Net Financial Contracting Capacity (NFCC). NFCC must be at least equal to the ABC to be bid, calculated as follows: NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started, coinciding with the contract to be bid.	(h) The prospective bidder's computation of Net Financial Contracting Capacity (NFCC). NFCC must be at least equal to the ABC to be bid, calculated as follows: NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started, coinciding with the contract to be bid. ABC: Lot 1- PhP101,941,747.00; Lot 2 - PhP179,611,650.00;







ABC: Lot 1- PhP179,450,000.00; Lot 2 - PhP101,850,000.00; Total Lot 1 & Lot 2 -PhP281,300,000.00 Total Lot 1 & Lot 2 – PhP289,553,397.00

Issued this 13th day of February 2025 for guidance and information of all concerned.

ERNESTO O. SILVANO, JR.

. 3

Chairperson, Special Bids and Awards Committee